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Demolition of Residential and Commercial Buildings

In conjunction with the Detroit Land Bank and Michigan Land Bank, ADR Consultants, LLC
(ADR) requests qualifications from qualified firms for Demolition and Asbestos Abatement
Services to be performed as part of the Hardest Hit Blight Elimination Program. Demolition and
Abatement activities will include residential buildings only. Bid Proposal documents are due on
or before 2:00 pm on October 31, 2014 to the:

Michigan Land Bank

Cadillac Place

3022 West Grand Blvd, Suite 4-600
Detroit, Michigan 48202

Attention: Barry Ellentuck - ADR

Awardees will be required to sign a DLBA Services Contract and will be responsible for
demolition and abatement activity related services outlined in this solicitation. Please review the
attachments carefully to determine if you possess the necessary manpower, resources and
abilities to meet project deadlines identified in this solicitation prior to responding to this Request
for Proposal.

CRITICAL DATES
Identified below are the critical dates associated with this RFP. Further details and
requirements are contained in the specific sections or attachments included in this package.

¢ Request for Proposal Issued October 23, 2014
e Question Deadline October 29, 2014
e Proposal Due Date October 31, 2014

*Prospective bidders are required to visit the locations specified in this bid for demolition.
Interested parties are encouraged to submit questions regarding the RFP no later than 5 pm on
October 29, 2014 via email to: Barry Ellentuck at barryse@adrllc.net. Responses to questions
will be posted on www.mlbdemo.us.
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SECTION 1
PROGRAM GOALS AND OBJECTIVES

Demolition of residential and commercial properties is being undertaken as an approved eligible
activity under the Detroit Land Bank Authority’s (DLBA) Demolition Program. Therefore, the
purpose of this RFP is to secure the services of contractors that can carry out demolition
activities as identified within this solicitation. All demolition and abatement activities will be
carried out within the State of Michigan. Funding sources for services to be provided include
but are not limited to:

e Mortgage Settlement funds
e General Funds

SECTION 2
MINIMUM QUALIFICATIONS

Quialifications will only be accepted from those firms who have participated in the Pre
Qualification process and have been placed on the Pre Qualified Contractor List. Documents to
become Pre Qualified are online at: www.mlbdemo.us

SECTION 3

SCOPE OF WORK & FOR RESIDENTIAL AND COMMERCIAL BUILDINGS

a.) Contractors must comply with all federal and administrative requirements which will ensure that all

work is performed and carried out in a safe and timely manner. It is the responsibility of the

Contractor to provide and maintain all qualified personnel, equipment, materials and other

resources necessary to perform activities identified in this Scope of Service. The contractor will:

1.

Designate a Project Manager or designated representative who will serve as the
Contractor’s contact person and has final authority for the Contractor on all matters relating
to the contract.

Maintain current, accurate and complete records according to the Owner’s investigation
and survey standards and in compliance with all applicable federal, state and local
requirements. All files must be available for immediate review and inspection by the Owner
or its authorized representative, or its funders. All records under this contract will become
the property of the Owner. Records must be maintained for a period of four years from the
date of last payment under the contract.

Obtain all permits necessary to perform the work specified in the Request for Qualifications
and assume any fees associated with doing so.

Coordinate with the Owner or its authorized representative on matters relating to project
requirements, completion, and actions that require immediate attention or which impact
the results or quality of the work to be performed.
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b.)

d.)

f.)

g.)

5. Ensure appropriate operational control of investigation and survey activities, initiating all
necessary measures to ensure adequate quality control through completion of all
documentation required by the Owner, its authorized representative, or other regulatory
body, and other document controls and records related to activities carried out.

Except as provided in the contractor’s proposal and approved by the Owner, the Contractor cannot
reassign or transfer work to subcontractors without authorization from the Owner. Contractor shall
notify the Owner 72 hours in advance if a Subcontractor is to be employed for the project and
provide the Subcontractor(s) company name, address, telephone & fax number, if not provided at
time contract is signed. Written confirmation and authorization of proposed Subcontractor(s) will be
provided to the Contractor within 72 hours of request.

Compensation is based on the approved schedule of fees, satisfactory completion of work and the
submission of a properly executed and completed request for payment form. Completion dates are
provided in the contract documents.

Furnish certificates of insurance which specifically set forth evidence of all coverage required of the
General Contractor and Subcontractor prior to commencement of work. Certificates shall be sent to
the Owner, 65 Cadillac Square, Suite 3200, Detroit, MI 48226. Furnish to the Owner copies of all
endorsements that are subsequently issued amending coverage or limits.

The Contractor is responsible for the accuracy of the work performed and is required to make all
necessary revisions or corrections resulting from errors and omissions on the part of the Contractor
without additional compensation. Acceptance of the work by the Owner or its authorized
representative will not relieve the Contractor of the responsibility for subsequent correction of any
such errors and omissions and the clarification of ambiguities.

The Contractor shall take before and after pictures of sidewalks, drive approach, neighboring
residences and/or structures, and all surrounding areas to document existing conditions.

While engaged in field operations, Contractor and authorized sub-contractors represent the City of
Detroit in Blight Remediation Efforts and are required to maintain a professional and friendly
demeanor at all times when interacting with the public.

1. When approached by a citizen, Contractor’s staff shall make every effort to factually answer
any question or address any concern in a professional and courteous manner. If staff does
not know the answer to a question, they are to politely refer the party to the 844-DET-
DEMO Call Center for assistance. If the concerned individual is not satisfied with the
Contractor’s staff’s factual reply, they are also to be referred to the Call Center for further
assistance.

2. Reasonable proof of failure to comply with this requirement will result in Contractor’s staff
member being removed from contracted demolitions for a period of 30 days.

3. Should Contractor establish a pattern of poor interaction with the public, they will be
removed from the Qualified Bidder list for a period of 90 days, during which time they are
disallowed from bidding on work for the Owner or the City of Detroit.
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4. A pattern is considered to be established with the third notice within a period of 120 days,
based on reasonable proof and at the sole discretion of the Detroit Building Authority,
regarding any Contractor or authorized sub-contractor’s failure to interact with the public in
a positive, friendly and professional manner.

SITE PREPARATION

Part 1: Notification and Safety

1. Demolition shall be executed in an orderly and careful manner and shall not involve undue hazards
to the general public or unnecessary risks to the workers.

2. During the course of all work on the site, all demolition contractors and authorized sub-contractors
must wear appropriate safety equipment including hard hats and Owner-approved 844-DET-DEMO
vests on the outside of clothing to designate work as city-authorized demolition.

3. Conduct demolition operations and remove debris to ensure minimum interference with roads,
streets, walks, and other adjacent properties. Ensure safe passage of people around demolition area
and minimize exposure to dust and flying debris. The contractor shall adhere to the Michigan
Manual for Uniform Traffic Control Devices for all vehicular and pedestrian detours around their
construction zone. The Detroit Building Code references the type of fences, barricades and other
protective structures required for demolition.

1. Erect temporary protection such as walks, fences, railings, canopies, and covered
passageways, where required by authorities having jurisdiction. When required, fences and
barriers should be a minimum of four feet high.

2. The barricades shall extend no further than four feet from the inside of the street curb.

3. In cases where scaffolding or other physical barricade is constructed due to proximity of
demolition to nearby structures or pedestrians, utilize tarps, canopies, or other physical
barrier to limit the spread of dust.

4. There shall be no storage of debris or equipment on the street at any time.

5. Do not close or obstruct streets, walks without permission from the Owner and the City of
Detroit Department of Public Works, City Engineering Division. Applicable ROW Permits are
to be obtained from the DPW/CED Permits Office at 65 Cadillac Square, Suite 1000, Detroit,
MI 48226, 313-224-3935. Provide alternate routes around closed or obstructed traffic ways
if required by governing regulations.

4. Any open hole in excess of 3’ in depth left unattended is to be extended or partially filled to create a
slope on one of the four sides that would allow any person or animal falling into the hole to escape
by climbing up a reasonably scalable slope.

a. The maximum allowable slope shall be 34 degrees, as commonly illustrated below.
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b.

1t
Rise

34(

i 1.5ft Run

ii. Stated differently, the maximum rise over run shall be 1/1.5 or the H:V ratio shall be
1.5:1.

Slope shall be created out of clean site material free of debris to allow a clear and
unobstructed path out of the depression, and shall be compacted adequately to allow foot
traffic.

5. At any time during the demolition process when an open hole and/ or debris pile must be left

unattended, a 4’ tall perimeter safety barrier fence shall be erected and maintained around the

entire circumference of the hole and/or debris pile.

a.

f.

g.

Safety Barrier shall be 4’ high and shall be constructed of orange high density polyethylene
material with 1.75”x 1.75” mesh equal to Tenax Guardian Warning Barrier.

Safety Barrier Fence shall be installed using preapproved SPF kiln-dried or equal wooden
stakes measuring at minimum 6’0" length, nominal 2” square width with a sharpened end.

Safety Barrier Fence Stakes shall be installed in solid ground approximately three feet away
from corners of the open hole and/ or debris pile and driven to a depth of 24” below grade
with a minimum of 4’ remaining above ground.

Spans in excess of 20’ will receive an interstitial stake, spaced equally between corner stakes,
to support the barrier fence.

Securely attach barrier fence to stakes using heavy duty cable ties at a minimum of 4 locations.
Mend individual pieces of safety barrier fence together using cable ties at each row of mesh.

Finished installation must yield a secure enclosure without noticeable sagging.

6. Contractors shall make all efforts to protect sidewalks from damage. The Contractor shall be held

responsible for the replacement of any sidewalks damaged during the project unless otherwise
specified by the Owner.

7. The Contractor shall perform all Work in a manner to ensure maintenance of fences, warning signs,

lights and danger signals intended for the protection of life and property, along all adjacent streets

and walks. Signs must be posted during all phases of demolition to prevent trespassing.

8. Prohibit heat sources, flames, ignition sources, and smoking within or near adjacent properties.

9. Distribute Owner-provided public health and safety instructions to adjacent properties and conduct

door-to-door notification at least 14 days at least 72 hours prior to start of demolition activities.

Part 2: Utilities and Existing Site Improvements
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10.

11.

12.

13.

14.

15.

16.

17.

Schedule work for most efficient operation. Coordinate with utility companies and/or local agencies
to verify that shutting off and capping utility services (electrical, gas, cable, water, storm, sanitary
sewer, etc.) has been completed prior to the start of demolition.

The Contractor will meet with representatives of utility service facilities and Inspectors to review
work site operations in the event that demolition would likely have an adverse impact on existing
systems, property, or persons prior to commencement of operations. The Owner or its authorized
representative shall resolve any question regarding the necessity of the meeting.

Any accidental damage or break of any live utility lines will be the Contractor’s responsibility to
contact the respective utility company and to provide for the immediate repair of such damage at
the Contractor’s own expense.

The Contractor shall protect all structures, conduits, wires, pipes, sewers and drains that are to
remain in place from damage. The contractor will work with utility officials to ensure that all sewer
lines connected to structures cleared are appropriately and securely capped; such lines do not have
to be capped at the main. A concrete bulkhead shall be placed in all existing sewers encountered on
the property unless waived by the Owner or its authorized representative.

Any of the existing surface drainage or drainage structures and improvements will not be obstructed
or impaired in any manner.

Protect existing site improvements, appurtenances, and landscaping to remain.

Trees will not be disturbed by the Contractor unless disturbance or removal is absolutely necessary
to clear the parcel. If questions arise as to what comprises a tree, determination is to be made by
the Owner or its authorized representative. All trees of a diameter of 6” or greater located outside
of ten feet from the structure to be demolished shall be protected. If such trees are damaged, the
contractor shall replace damaged tree as directed by the Owner’s Representative.

Contractor must provide and maintain suitable and sanitary toilet facilities for all persons employed
on the site and removed from the site upon completion or as directed by the Owner or its
authorized representative on extended projects. Any soil and material contaminated by the
temporary toilet facilities shall be removed and replaced, at Contractor’s cost, with fresh, clean
material and the site shall be left in a clean, sanitary condition.

Part 3: Hazardous or Regulated Materials

18.

A copy of the site-specific Hazardous/Regulated Materials Survey and summary of the identified
materials will be supplied by the Owner at the time the Contractor is authorized to begin work on
the site. The survey will comply with NESHAP standard subpart M, Sec 61.145 (a) to thoroughly
inspect the facility for the presence of asbestos contain materials, including Category | and Category
Il nonfriable ACM. The survey will list (at a minimum) the type of each material/waste present, the
location within the property, the quantity of each material, and recommendations for specific
disposal protocol (if applicable).
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19.

20.

21.

22.

23.

24.

Prior to proceeding with the authorized work, the Contractor is encouraged to visit each site to
arrive at a clear understanding of the conditions under which the work is to be done and to confirm
the amount of hazardous/regulated materials to be removed from the sites. Contractor will be held
responsible to have compared the premises with the Hazardous/Regulated Materials Survey,
drawings, specifications, or other provided items, and to report any discrepancies affecting the
execution of the work. No payment adjustments in excess of the quantities identified in the
Hazardous/Regulated Materials Survey shall be made by the Owner without prior written
authorization.

Prior to proceeding with the removal and disposal work, Contractor shall submit a work plan
including the means, methods, and procedures proposed for removal and disposal of all
hazardous/regulated material as well as a contract-specific health and safety plan (HASP) that
includes the necessary precautions and safety procedures proposed for the removal and disposal
work at the specific addresses requiring abatement indicated in the Hazardous/Regulated Materials
Survey or Owner-approved change order. Include detailed information regarding temporary
controls, including lock-out/tag-out procedures, and hazardous/regulated material handling. The
HASP shall be based on applicable regulations, work experience, and the guidance provided in the
Hazardous/Regulated Materials Survey.

All hazardous/regulated materials identified in the hazardous/regulated materials survey, those that
are present in excess of typical household quantities, and those that pose hazard for explosion or
combustion shall be removed for proper disposal prior to demolition. Unless otherwise specified in
the hazardous/regulated materials survey, de minimus or typical household quantities of
hazardous/regulated materials do not require removal prior to demolition, if Contractor can provide
evidence that all demolition waste and debris will be handled as hazardous material and disposed of
in a Type Il landfill. According to the above standards, the following hazardous/regulated materials
shall be removed and disposed of, including, but not limited to: gasoline; oil; solvents; aerosol cans;
under- and above-ground storage tanks; pesticides/insecticides; unlabeled containers; PCB-
containing materials; CFC-containing materials; batteries; CRTs/TV screens/monitors; exit signs;
flashing molds; leaded glass; solvents; paint cans; security alarms; security systems; solid waste;
fluorescent light tubes; mercury-containing equipment and other hazardous/regulated materials.

In case of a discrepancy between the requirements of this specification, applicable laws, rules,
criteria, ordinances, regulations, and referenced documents the most stringent requirement as
determined by the Owner or Owner’s authorized representative shall apply.

Personnel working inside the site shall be trained as required and made thoroughly familiar with the
safety precautions, procedures, and equipment required for controlling the potential hazards
associated with this work. Work associated with hazardous/regulated materials shall be performed
at appropriate Personal Protection Level as defined by MiOSHA.

The Contractor shall be responsible for obtaining all required permits. The Contractor shall provide
approved containers, vehicles, equipment, signs, placards, labels, labor, manifests, and other
documents necessary for accomplishment of work.
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25.

26.

27.

The Contractor shall provide the Owner with licenses, certifications, permits, agreements, manifests,
chain of custody records, weigh tickets, meter recordings, delivery tickets, and receipts required or
issued for the disposal of materials as may be required by Federal, State, and local regulations, to
show that hazardous/regulated materials of all types were properly transported, received, and
disposed of in appropriate disposal facilities.

All tires shall be cut in half or quartered and disposed of with demolition debris, or transported for
proper off-site disposal or recycling.

Disposal of hazardous/regulated materials shall be in accordance with all Local, State, and Federal
solid and hazardous/regulated waste laws and regulations, including Resource Conservation and
Recovery Act (RCRA).

Part 4: Asbestos Abatement

28.

29.

30.

31.

32.

The Hazardous/Regulated Materials Survey report will indicate the presence, location and quantity
of asbestos-containing materials. Contractor will be held responsible to have compared the
property with the Hazardous/Regulated Materials Survey, and to report any discrepancies affecting
the start of the work. No payment adjustments in excess of the quantities identified in the
Hazardous/Regulated Materials Survey shall be made by the Owner without prior written
authorization.

The Contractor shall be required to furnish all labor, materials, employee training, services,
insurance and equipment necessary to carry out the removal and disposal of regulated asbestos-
containing materials (RACM) and debris in the areas that will be described in the
Hazardous/Regulated Materials Survey.

Provide verification that Contractor, on-site supervisors, workers, all subcontractors, and the
independent testing laboratory performing asbestos abatement activities are properly trained in
safety procedures associated with handling regulated asbestos-containing materials (RACM). Specify
the use of any licensed asbestos abatement subcontractors used for this project in submitted work
plan.

The Contractor shall ensure that the project notification form (Notification of Intent to
Renovate/Demolish) as required by the MDEQ and the MIOSHA Asbestos Program, is submitted at
least 10 working days in advance of asbestos abatement activities. Notifications to the MDEQ are to
be submitted online using the Michigan Business One Stop system.

The Contractor shall comply with all applicable laws, ordinances, rules, regulations, whether stated
or omitted from bidding documents, including, but not limited to the following:

1. US EPA, 40 CFR Part 61, Subpart M-National Emission Standards for Hazardous Air
Pollutants;

2. OSHA, 29 CFR Part 1926.1101/MIOSHA Part 602-Asbestos in Construction Standard;
3. Michigan Public Act 154 of 1974 -"Michigan Occupational Safety and Health Act";
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33.

34.

35.

36.

4. Michigan Public Act 135 of 1986- "Asbestos Abatement Contractors Licensing Act";
5. Michigan Public Act 440 of 1988- "Asbestos Workers Accreditation Act”;
6. US DOT, 49 CFR Parts 171 and 172-Hazardous Materials Regulations.

Perform sampling and analysis for airborne concentration of asbestos fibers in accordance with 29
CFR Part 1926.1101. Collect personal air monitoring samples to represent the work activities for
each shift, or a minimum of two, whichever is greater. Results of the personal samples shall be
posted at the job site and made available to the Owner. The Contractor shall maintain a fiber
concentration inside enclosed containment regulated work area equal to or less than 0.1 f/cc
expressed as an 8 hour, Time Weighted Average (TWA) during asbestos abatement. If fiber
concentration rises above 0.1 f/cc, the Contractor will examine work procedures to determine the
cause and work to implement corrective actions.

Post abatement (clearance) air monitoring will be the responsibility of the Contractor and
completed by an independent third party contractor.

Areas where asbestos abatement activities are conducted should be appropriately restricted. The
contractor shall provide for the safety of all persons having access to the work area to ensure that
any person having access to the work area has any required asbestos training.

All asbestos-containing waste materials (ACWM) must be disposed of in a Type Il landfill, and
disposal receipts must be kept by the contractor for two years. These receipts should also be
submitted in the Request for Payment) packet outlined in Section X.

DEMOLITION

Part 1: Execution

A.

Conduct demolition operations to prevent injury to community residents and workers, and damage
to adjacent buildings and facilities.

Locate demolition equipment throughout the building and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

Remove structural framing members to ground to avoid free fall and to prevent ground impact and
dust generation. Claw bucket excavators are required in the City of Detroit for demolition activities.

Break up and remove concrete slabs on grade, unless otherwise shown to remain.

Completely remove all buildings, structures, facilities, and other debris including brush and fallen
trees or logs from the property. This includes all subsurface structures that may be present,
including basement exterior walls, basement walls, basement, foundations, footings and slab-on-
grade. Concrete, asphalt and/or gravel driveways are to be removed. Sidewalks shall remain in
place.

Use of explosives is not permitted.

Page 11




RFP No.HHF10232014B / HHFID Non NSP Demolition of Residential Properties for the DLBA REV 1.0

Intentional burning of wood, debris or existing structures is not permitted

The work area is limited to within the structure’s property boundaries. If additional workspace is
required, Contractor will, at his/her expense, make such arrangements as necessary with adjacent
property owners. Creation of a nuisance at the work-site is prohibited.

The contractor shall only cross sidewalks that are necessary for demolition. Contractors will make all
provisions to not damage existing concrete and sidewalks.

No existing surfacing of streets or curbs shall be removed or damaged and all streets shall be kept
open and clear of debris and litter.

Prevent surface water and subsurface or ground water from entering excavations, from ponding on
prepared subgrades, or from flooding Project site and surrounding area.

Protect subgrades from softening and damage by rain or water accumulation.

From the commencement of the Work until the final completion of the Work, the Contractor shall
ensure that no building or structure is left in a precarious or dangerous condition that may cause
direct harm to nearby residents at any time.

Contractor shall preserve all surrounding buildings and property. Contractor should note the
proximity of surrounding buildings. Promptly repair damages to adjacent facilities caused by
demolition operations. Any damage to surrounding buildings or property will be repaired by the
Contractor at his expense.

Only backhoes, excavators, dozers, crawlers, dumpers, compactors or other gas or diesel-fueled
equipment which is compliant with 40 CFR 89; 40 CFR 1039 and 40 CFR1068 shall be used on
declared Ozone Action Days. Contractors are encouraged to enroll in the EPA’s EnviroFlash system
to receive six-day Air Quality Index (AQl) forecasts to anticipate Ozone Action Days and adjust
demolition schedules as necessary.

All demolition activities using gas or diesel-fueled machinery must comply with Detroit City Code,
Sections 55-4-101 through 55-4-104 regarding the prohibition of idling for commercial vehicles. Do
not direct vehicle or equipment exhaust toward adjacent properties.

Part 2: Dust Suppression

Q. Contractor shall use all means necessary to control dust on and near the work, and on and near all

R.

off-site borrow areas, if such dust is caused by the Contractor’s operations during performance of
the work or if it results from the condition in which the Contractor leaves the site. The Contractor
should use water mist, temporary enclosures, and other suitable methods outlined in SECTION Il to
prevent the spread of dust and dirt during all demolition activities.

The demolition contractor should keep all building components adequately wet during all phases of
demolition and debris removal to prevent the release of particulates into the air and to minimize the
spread of lead-containing dust. This must include the application of water during knockdown and
load-out, also referred to as “wet-wet” demolition.
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S. Wetting may include the use of a cherry picker or bucket lift to insure proper wetting of higher
elevation surfaces prior to and during demolition and/or in cases when the structure is unsafe to
enter prior to demolition. Water must be applied directly to the point of impact to maximize dust
control.

T. Contractors are responsible for procurement of consistent water source such as a hydrant permit or
water trucks for duration of demolition activities. Upon completion of the work, all temporary water
lines installed by the Contractor shall be removed by the Contractor.

U. Direct water, use misting nozzles, and utilize erosion control measures to prevent erosion or
displacement of soils, and discharge of soil-bearing water runoff or settled airborne dust onto
adjacent properties, drives and walkways. Do not create hazardous or objectionable conditions,
such as ice, flooding, and pollution, when using water.

V. The Contractor or designated representative is responsible for monitoring the dust generated from
all the demolition activities at the site and for the implementation of the dust suppression
measures. The intent is to minimize the possibility of impacting neighbors with an excessive fugitive
dust plume that crosses the site property lines. If a complaint is received by any of the Contractor’s
staff concerning fugitive dust emissions, the process causing the concern shall be halted
immediately until the issue is investigated and a satisfactory resolution can be implemented. If the
issue becomes beyond resolution, the Contractor or designated representative shall contact the
owner to assist in problem solving.

W. The frequency of applying water may be reduced if precipitation events occur or if soil is frozen or
snow conditions are present, providing excess fugitive emissions are not observed. Demolition
activity, which will create excess fugitive dust in temperatures below freezing, will employ a mixture
of water and/or other suppressant agents approved by the owner prior to use. Alternative dust
suppressant agents and procedures for their application must be in compliance with the February
2014 “MDEQ Guidelines for Selecting Dust Suppressants to Control Dust and Prevent Soil Erosion”.

X. During high wind weather conditions (i.e. above 25 mph) the contractors shall limit the work to
those demolition activities that generate the lesser amount of fugitive dust, avoiding or minimizing
knockdown and earthwork activities.

DEMOLITION WASTE AND DEBRIS REMOVAL

A. Clearance of sites includes; remove and dispose of all materials and debris in compliance with
federal, state or local requirements, compaction, as required. Provide for erosion control and other
incidentals necessary to satisfactorily complete the improvement removal.

B. All debris shall go to a licensed Type Il sanitary landfill, unless otherwise approved or directed by the
Owner. Copies of the landfill receipts for every load removed from the project site must be
maintained for each day and made available for inspection as requested.
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C. Except for items indicated to remain the Owner/OWNER’S property, demolished materials shall be
become the Contractor’s property and shall be removed from the site and disposed of legally. On-
site storage or sale of removed items is prohibited. There shall be no storage of debris or equipment
on the street at any time.

D. Load-out of demolition debris shall be completed within forty-eight (48) hours after Knockdown.

E. All excess material (e.g., demolition rubbish, debris) and equipment (e.g., barricades, scaffolds etc.)
used by the Contractor shall be promptly removed from the premises when no longer required for
completion of the Work.

F. Demolition materials and debris shall be kept wet and covered during transport to eliminate dust
and prevent the release of particulates into the air. Remove and transport debris in a manner that
will prevent spillage on adjacent surfaces and areas.

G. Parking of roll-off bins and dump trucks is strictly prohibited in front of occupied houses and/or
buildings during debris removal.

H. The Contractor shall cover all dumpsters after placement of debris therein and shall ensure that all
dumpsters remain covered when not in use. Full dumpsters shall be removed promptly from the site
and transported to the selected disposal site.

I. The Contractor shall be responsible for obtaining approval for transportation and disposal of waste
in compliance with applicable EPA, Federal, Michigan and DOT regulations.

J.  Copies of the landfill receipts for every load removed from the project site must be maintained for
each day and made available for inspection as requested. All generated materials and waste
manifests shall be furnished to the Owner or its authorized representative.

K. Clean adjacent buildings, driveways, and improvements of dust, dirt and debris caused by
demolition operations. Return adjacent areas to condition existing before start of demolition.

L. Any debris or sedimentation deposited in the road right-of-way shall be promptly removed by the
Contractor at the Contractors expense. No sedimentation on the road will be allowed.

SITE FINISHING

Part 1: Earthwork

A. All resulting holes or voids shall be backfilled to adjacent grade level and compacted with clean
backfill per the following requirements:

1. Allfill material shall consist of soil with less than 35% clay content. Contractor shall provide
suitable clean fill material which is equivalent to Michigan Department of Transportation
(MDOT) Class Il granular material Acceptable soil types include crumbling yellow clay or
sandy loam that is suitable for backfilling basements and grading the lots. No blue clay or
gray clay shall be used for backfill material.
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2.

Manufactured or alternate fill specifications must be approved by the Owner before use and
are governed by City of Detroit Ordinance 290-H.

Sand or pre-approved manufactured fill may be used up to two (2) feet below grade with
the approval of the Owner.

The fill material shall be free of rock, gravel, waste, frozen material, concrete, brick, wood
chips, crushed demolition debris, frost, ice, soil recovered from street sweeping, and other
deleterious matter as defined by City of Detroit Ordinance 290-H. On-site crushing of
building materials is prohibited.

B. Documentation shall be provided to the Owner or its authorized representative as to the origin of
backfill material. Appropriate documentation shall consist of sworn statements/affidavits; material

transportation receipts, load tickets, manifests, etc. that track quantity, date and origin; and/or a

written report detailing the known history and/or current environmental condition of a soil stockpile

being proposed for use by the Owner. There will be three acceptable types of soil origination:

1.

Native: Native Soil from a commercial sand/gravel quarry pit. A standard certification letter
from the origination facility shall be prepared on behalf of the Owner and accompany all
volumes intended for backfill. Materials shall be free of contaminants.

Residential: At a minimum, a sworn statement from the Contractor or a letter from an
Environmental Professional must accompany the imported backfill material. The statement
or letter shall clearly document that the backfill material originates from a residential
property. A certificate of insurance is required for the Environmental Professional.

Non-Residential:  The Contractor shall provide appropriate data from a qualified
Environmental Professional including an independent evaluation of the proposed backfill
material. Composite sampling frequency and method must be detailed within this report in
accordance with Michigan Department of Environmental Quality (MDEQ) Part 201 generic
cleanup criteria for unrestricted residential use. The Environmental Professional shall
provide a written statement certifying that the proposed backfill material is acceptable and
in their professional opinion, “all submitted information is true, accurate and complete”.
The submittal shall include a Certificate of Insurance from the Environmental Professional.
Analytical testing from each backfill source must include:

a) Volatile Organics (Method 8260)
b) Semi-Volatile Organics (Method 8270)
c) Pesticides/PCBs (Method 8080)

d) Michigan 10 metals include arsenic, barium, cadmium, chloride, copper, lead,
mercury, selenium, silver and zinc matter.

e) Chloride (EPA 9056A (solids prep)) when backfill source is from reconstruction of a
road or thoroughfare.
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The Owner reserves the right to refuse soil or approved material for any breach of policy,
specifications and/or violation of applicable laws and regulations.

The Owner or its authorized representative may perform periodic soil analysis testing at Demolition
locations. In the event of testing the backfill, if it is discovered that the material does not meet
specifications, the Contractor shall be required to remove all backfilled material within forty-eight
(48) hours, and supply acceptable backfill with certified test results from an accredited laboratory
sustaining that the backfill material meets contaminant standards. All cost associated with testing,
removal of the unacceptable material and replacement with acceptable material shall be paid by the
Contractor.

Part 2: Stockpiling

G.

J.

All stockpiling locations (i.e., stockyards, staging areas) shall be determined acceptable by the Owner
and authorized representatives. Any location not deemed appropriate is at contractor’s sole risk and
may result in denial of material for use as backfill.

Authorized agents or representatives of the Owner shall be granted reasonable access to inspect the
stockpile location and activity conducted thereon.

Prior to proceeding with stockpiling, the contractor shall submit and implement an approved dust
control and monitoring plan to address all sources of fugitive emissions from the site. Dust control
measures must be in accordance with City of Detroit BSEED Environmental Affairs Dust Control
policy. The plan must include the following information for each proposed stockpile site:

1. The means, methods and procedures, including appropriate engineering controls and
misting operations to be utilized to control total suspended particulate (TSP), dust and must
limit potential fugitive dust emissions offsite.

2. Soil erosion controls in accordance with Wayne County guidelines.

3. Wet sweeping of public roads, when significant track-out onto adjacent public roadways at
frequency necessary to prevent dust emissions.

4. Stockpile soil materials away from edge of excavations.
5. Protect soils from freezing temperatures and frost.

6. When water sprayers are used to prevent fugitive dust emissions, Contractors are
responsible for procurement of consistent water source such as a hydrant permit or water
trucks for duration of stockpile use. The Contractor shall pay costs for installation and
removal of any temporary connections including necessary safety devices and controls. Use
of water shall not result in or create hazardous or objectionable conditions.

7. Measures and procedures to prevent track out of soil that may result in a dust problem.
When necessary, vehicles shall be thoroughly washed prior to leaving the Site.

Prior approval must be obtained to transport soil to stockpile site on residential streets.
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K.

L.

No contaminated soil may be stored at any time.

The contractor shall be required to remedy any damages to the surrounding properties if control
measures fail as a result of stockpile operations.

Part 3: Execution of Excavation and Backfill

M.

Provide erosion control measures to prevent erosion or displacement of soils and discharge of soil-
bearing water runoff or airborne dust adjacent properties, drives and walkways.

Protect existing trees to remain. Do not stockpile heavy materials or heavy equipment within drip
line of remaining trees whenever possible.

Comply with local codes, ordinances, and requirements of authorities having jurisdiction to maintain
stable excavations. Protect structures, utilities, sidewalks, pavements, and other facilities from
damage caused by settlement, lateral movement, undermining, washout, and other hazards created
by backfilling operations.

All Open Holes shall be backfilled within forty-eight (48) hours after Open Hole inspection. If open
hole must be left overnight or unattended, Contractor must comply with 29 CFR 1926 Subpart M
regarding fall protection.

Remove vegetation, topsoil, debris, trash, wet, and unsatisfactory soil materials, obstructions, and
deleterious materials from all disturbed ground surfaces prior to open hole inspection and
placement of fills. Dispose of in manner satisfactory to the Owner and local governing agencies.

Prevent surface water and ground water from entering excavations, from ponding on prepared
subgrades, and from flooding project site and surrounding areas.

Prior to placing fill in open holes perform following procedures:

1. Drain water, and remove muck, mud, debris, and other unsatisfactory material by using
acceptable equipment and methods that will keep natural soils underlying low area dry and
undisturbed.

2. All muck, mud, and other materials removed from low areas shall be dried on site by
spreading in thin layers for observation. Material shall be inspected and, if found to be
satisfactory, may be used as fill material. If, after inspection, material is found to be
unsatisfactory, it shall be removed from site.

3. Remove temporary protection measures before placing subsequent materials.

Place backfill and fill materials in layers not more than 18 inches in loose depth, using appropriate
methods of compaction.

When performing backfilling operations during periods of prolonged wet or dry conditions, provide
adequate measures for surface drainage or ground water and moisture control of the soils (i.e.
wetting or drying, scarify and disking) so as to place and compact the soil within the moisture
content range of a few percentage points of its optimum water content.
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V.

Water pumped out of excavations shall be disposed of onsite and will not be discharged to the
municipal storm drainage system or to surface waters unless approval to do so has been
documented by the Owner.

Part 4: Grading

W.

AA.

BB.

Site restoration includes application of topsoil and grading all disturbed areas. After demolition, the
lot shall be graded uniformly to conform to the grade of the adjoining properties. The leveling of
the lot surface shall be done in a way to prevent excessive runoff into the abutting street, alley, or
property or cause pooling in the lot area and must provide a smooth transition between existing
adjacent grades and new grades.

Four inches of screened top soil must be applied to each lot according to the following
specifications:

1. Topsoil must be free of pulverized building materials and construction debris.
2. Topsoil shall contain minimum of 4 percent and maximum of 25 percent organic matter.

3. Topsoil shall not be heavily compacted. Use light-weight tractor for final grading to ensure
topsoil does not become compacted.

4. Provide analytical data or a certification from the borrow source documenting that all off-
site materials to be used as topsoil is uncontaminated.

If sufficient topsoil is not available, the Owner may approve one of the following alternatives:

1. Rototill top 6 inches of soil surface. Mix in sandy loam soil and amend with compost in 3:1
ratio. Do not compact uppermost layers.

2. Rototil top 6 inches of soil surface. Apply seed mix with biodegradable seed germination/
erosion control blanket. Do not compact uppermost layers.

Cut out soft spots, fill low spots, and trim high spots to conform to required surface tolerances. At
the completion of the Work, the premises shall be left rake clean with a Final Grade.

Repair and re-establish grades to specified tolerances where completed or partially completed
surfaces become eroded, rutted, settled, or lose compaction due to subsequent construction
operations or weather conditions.

Restore appearance, quality, and condition of finished surfacing to match adjacent work, and
eliminate evidence of restoration to the greatest extent possible.

Part 5: Seeding and Watering

CC.

Lot shall be seeded with a “NO MOW” Lawn Mix w/ Annual Rye or 100% dutch white clover seed
and shall be applied in accordance with the manufacturer’'s specifications. The Owner or its
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DD.

EE.

FF.

GG.

HH.

authorized representative must approve any other proposed contractor grass seed to ensure
specifications are met prior to use.

Mulch entire planting area using straw to ensure proper moisture levels, removing bale string from
the site.

Contractor must demonstrate that the site has been watered within 7 days of the seeding date
sufficient to allow for seed germination. Contractors are encouraged to use weather forecasts to
plan seeding that takes advantage of natural rainfall to germinate seed. Contractors are responsible
for watering the site if there is no rainfall sufficient for germination in the 7 days after seeding.

Protect newly graded areas from traffic, freezing, and erosion. Keep free of trash and debris.

Any areas disturbed by construction activities shall be re-graded and reseeded if necessary. The
transition between the disturbed areas and the undisturbed areas will be graded to minimize abrupt
slope change and possible erosion.

After load-out sidewalks and streets shall be swept clean and washed down.

INSPECTIONS

All requests for inspections shall be made at least twenty four (24) hours prior to the date of the
requested inspection. The following inspections are required for every non-emergency demolition:

REQUIRED FOR
INSPECTION # DESCRIPTION EMERGENCY DEMOLITION AGENCY
1 Open Hole YES ADR

2 Backfill, Final Grade YES LARA

The Owner or its authorized representative may monitor the site during all phases of demolition and
backfilling including examination of the type of backfill material used, and to ensure that all
enumerated demolition protocols are followed.

Additionally, contractors are required under authority of Section 114 (a) to follow EPA personnel to
freely enter any of your facilities or demolition sites, to review any records, inspect any demolition
method, and sample or observe any emissions.

SECTION VIiii: TIMELINE

Standard Demolition

1. Begin work within 15 days after receiving a notice to proceed from the Owner. It is the
Contractor responsibility to notify the Owner or its authorized representative within 24
hours if the site is not accessible.

2. Complete excavation and loading of debris within 48 hours after knockdown.
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3. Backfill open holes within 48 hours after Open Hole Inspection.

4. Complete all demolition activities including clean-up and site finishing by the scheduled
date.

B. Ordered / Emergency Demolition
1. Must begin work within 24 hours of receipt of Notice to Proceed from the Owner.
2. Complete excavation and loading of debris within 48 hours of knockdown.
3. Complete backfill within 48 hours after Open Hole Inspection.

4. Complete all demolition activities including clean-up and site finishing within 7 calendar
days.

C. If unforeseen circumstances arise or work must be performed outside of the Contractors usual
workweek, modifications to schedules may be requested and written approval must be received in
writing from the Owner or its authorized representative.

SUBMITTALS

Part 1: Notifications

A. Coordinate demolition and clearance activities, ensuring that all approvals and permits are in place
prior to the start of work. As required, notify appropriate state or local agencies of structures
containing asbestos and notify the Owner or its authorized representative of identification of other
suspected hazardous materials or containments. The Contractor is required to submit via Email
every Monday, Wednesday and Friday by 5pm their WIP status on provided Excel Format on all
open activities.

B. At least 10 days prior to the start of any activities, the Contractor must file an electronic
notification of Intent to Renovate/Demolish with the Michigan Department of Environmental
Quality via the Michigan Business One Stop website (http://www.michigan.gov/business), with

copies to the Michigan Occupational Health Division, Asbestos Program and the Owner or its
authorized representative.

C. Contractor shall notify the Owner 72 hours in advance if a Subcontractor is to be employed for the
project and provide the Subcontractor(s) company name, address, telephone & fax number, if not
provided at time contract is signed.

D. Prior to proceeding with demolition activities, Contractor shall submit:

1. Schedule of demolition activities including a detailed sequence of demolition and removal
work, with starting and ending dates for each activity.

2. Work plan including the means, methods, and procedures proposed for removal and
disposal of all hazardous/regulated material.
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3.

4.

Contract-specific health and safety plan (HASP) that includes the necessary precautions and
safety procedures proposed for the accomplishment of the removal and disposal work at
the specific addresses requiring abatement as indicated in the Hazardous/Regulated
Materials Survey. Include detailed information regarding temporary controls, including lock-
out/tag-out procedures, and hazardous material handling. The HASP shall be based on
applicable regulations, work experience, and the guidance provided in the
Hazardous/Regulated Materials Survey. Specify the use of any licensed subcontractors used
for this project.

The Contractor shall receive approval of its proposal in this regard from the Owner before
proceeding with demolition work.

E. Landfill receipts/waste manifests must be submitted to the Owner, with invoice, within 10 days of
the completion of the project or payment will not be processed.

Part 2: Request for Payment

A. All documentation must be submitted on organization’s letterhead.

B. Request for Payment Packet must include:

1.

A cover letter identifying individual billing by property address for each property included in
this payment request.

Schedule of Values and Sworn Statementfor each property address.

Conditional or Unconditional waivers of lien from yourself, as well as all Subcontractors
listed on sworn statement.

Building Permit
Notification of Intent to Renovate/Demolish
Final grade inspection receipt

Documentation of abatement activities and waste disposal in compliance with
Environmental Inspection Report or authorized change orders.

i. Authorization to reoccupy previously abated area
ii. Asbestos quantity sheet

iii. Michigan Department of Natural Resources Air Quality Division / Waste
Management Record

iv. A copy of the disposal manifest and/or shipping papers used to dispose of
materials/wastes from each disposal/recycling facility with load description and
time stamps.

v. When applicable, a copy of the CFC recovery certificate signed and certified by
the licensed CFC recovery professional.
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vi. When applicable, a copy of the scrap metal receipt for AST/USTs and other
metals.

8. Documentation of origin of backfill and topsoil sources, and certification or analytical data
where appropriate, verifying material is uncontaminated.

9. Documentation that any Subcontractors are in compliance with the Michigan Workers’
Disability Compensation Act requirements and appropriately licensed.

10. Certified Payroll
11. Seeding and Watering Report
12. Seed tags identifying correct seed used per specification

13. Before and after photographs of the site (labeled)

ADJUSTMENTS TO BID

A. In the event a structure or structures itemized on this bid is destroyed or substantially destroyed by
fire or other calamity beyond its present condition as determined by the Owner, or environmental
hazards are found, at any time prior to actual demolition, the Authority reserves the right to remove
the structure from the bid; or in the event of bid award, to remove the structures(s) from the award
and reduce the price by the Contractors’ bid for that structure(s).

B. If unforeseen circumstances arise or work must be performed outside of the Contractors usual
workweek, modifications to schedules may be requested and written approval must be received in
writing from the Owner or its authorized representative.

C. The Owner reserves the right to revise these protocols over time to maximize efficiency and
minimize demolition-associated hazards.

SECTION 4
PERFORMANCE REQUIREMENTS

D. Standard Demolition

5. Begin work within 15 days after receiving a notice to proceed from the Owner. It is the
Contractor responsibility to notify the Owner or its authorized representative within 24
hours if the site is not accessible.

6. Complete excavation and loading of debris within 48 hours after knockdown.
7. Backfill open holes within 48 hours after Open Hole Inspection.

8. Complete all demolition activities including clean-up and site finishing by the scheduled
date.
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E. Ordered/Emergency Demolition
5. Must begin work within 24 hours of receipt of Notice to Proceed from the Owner.
6. Complete excavation and loading of debris within 48 hours of knockdown.
7. Complete backfill within 48 hours after Open Hole Inspection.

8. Complete all demolition activities including clean-up and site finishing within 7 calendar
days.

If unforeseen circumstances arise or work must be performed outside of the Contractors usual
workweek, modifications to schedules may be requested and written approval must be received in
writing from the Owner or its authorized representative

SECTION 5
PRICE PROPOSAL

Vendors shall submit a price proposal using the format provided in Appendix E. Pricing
proposal should be the last sheet of the response.

SECTION 6
OTHER TERMS AND CONDITIONS

In addition, to the scope of services identified in Section 3 of the RFP, contractors must comply
with other federal and administrative requirements which will ensure that all work is performed
and carried out to ensure timely and effective performance. Contract terms will be further
detailed in the final contract executed between ADR and the contractor. Contractual
requirements include;

1. Project Oversight - The contractor is be responsible for:

h.) Providing and maintaining all qualified personnel, equipment, materials and other
resources necessary to perform activities identified in Section 4, Scope of Services in
a timely manner.

i.) Ensuring all appropriate operational control of demolition activities assigned, initiating
all necessary measures to ensure adequate quality control, which includes but not
limited to: completion of all documentation, maintaining document controls and
records related to activities carried out.

j-) Identifying a Project Manager or designated representative who will serve as the
Contractor’s contact person and has final authority for the Contractor on all matters
relating to the contract.

k.) coordinating with ADR on matters relating to project requirements, completion and
actions that require immediate attention or that impact on the results or quality of the
work to be performed
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1. Records and Documentation - The contractor will maintain current, accurate
and complete records according to DLBA & ADR’s demolition standards and
in compliance with all applicable federal, state and local requirements. All
files must be available for immediate review and inspection by the authorized
representative of DLBA & ADR or its funders. All records under this contract
will become the property of DLBA & ADR. Records must be maintained for a
period of four years from the date of last payment under the contract.

2. Compensation is based on the approved schedule of fees, satisfactory
completion of work and the submission of a properly executed and completed
request for payment form..

3. Rescheduling, postponement and Termination- DLBA & ADR reserves the
right, in part or in whole, to reschedule, indefinitely postpone work, or
terminate the services of any contract that is entered into between the
Contractor and DLBA. Contracts may be terminated for any of the following
circumstances; failure of the Contractor to perform the services detailed in the
executed contract, including any modifications, failure of the Contractor to
meet performance requirements or any other terms or conditions of the
contract. DLBA has the right to terminate a contract at any time at its
convenience by giving the Contractor ten (10) business days written notice of
termination for convenience

4. Except as provided in the contractor's proposal and approved by DLBA or
ADR, the Contractor cannot reassign or transfer work to subcontractors
without authorization from DLBA or ADR.

5. The Contractor is responsible for the accuracy of the work performed and is
required to make all necessary revisions or corrections resulting from errors
and omissions on the part of the Contractor without additional compensation.
Acceptance of the work by DLBA or ADR will not relieve the Contractor of the
responsibility for subsequent correction of any such errors and omissions and
the clarification of ambiguities.

6. Contractor is required to maintain insurance during the term of the contract
award, at its expense; a.) Worker's Compensation insurance with Michigan
statutory limits and Employer’s Liability insurance with minimum limits of
$500,000.00 each accident, $500,000.00 each disease, $500,000.00 each
disease/each employee, b.) Commercial General Liability insurance with
combined single limits of $1,000,000 per occurrence subject to a minimum
aggregate limit of $2,000,000, c.) Automobile Liability insurance covering all
owned, hired and non-owned vehicles with personal protection insurance and
property protection insurance to comply with the provisions of the Michigan
No-Fault Insurance Act, including residual liability insurance with a minimum
combined single limit of $1,000,000.00. Performance and Payment Bond -
The Contractor shall secure Surety Bonds in the form of: a Performance
Bond for One Hundred percent (100%) of the Contract price and Payment
Bond for One Hundred percent (100%) of the Contract price. Bonds
requirements shall increase consistent with any Contract price increases.

7. Conflict of Interest — The contractor agrees to comply with applicable conflict
of interest provisions outlined in 24 CFR Part 85 and 24 CFR 570.

8. Permits - It is the vendor’s responsibility to obtain all permits necessary to
perform the work specified in the RFP and assume any fees associated with
doing so

9. As required, the contractor must | comply with Section 3 requirements, as
described in Appendix A.
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10. No reimbursement is contemplated to be paid for travel under contracts
awarded.

11. Term of Agreement - The term of the contract is four months.

12. Contracts will become effective on ADR’s notice to proceed date.

13. Governing Laws and Regulations - The Contractor will be required to comply
with all applicable Federal State and local requirements identified in the
executed contract.

14. Contractor must have a Detroit Class A or B wrecking license or be licensed
by the State of Michigan, as a Residential Builders and/or a Maintenance &
Alterations Contractors with a House Wrecking designation and/or Asbestos
Survey / Abatement Contractor, in the name of the respondent at time of
proposal submission to perform demolition work within Detroit boundaries.

SECTION 7
SELECTION CRITERIA

Following receipt of the vendor’s proposal, DLBA & ADR will evaluate each response. All
proposals that meet the minimum qualifications of the RFP will be evaluated. Any proposal
determined to be non-responsive to the specifications or other requirements of the RFP,
including instructions governing submission and format, will be disqualified unless DLBA or ADR
determines, in its sole discretion, that non-compliance is not substantial or that an alternative
proposed by the vendor is acceptable. DLBA & ADR reserves the right to modify selection and
or award criteria at its discretion and with DLBA & ADR determination to be final. DLBA & ADR
reserves the right to request clarification of proposals submitted. If this is necessary it will be
done in writing with request for a written response by the vendor within a specified period of
time.

Upon contract award, DLBA and the vendor shall execute a Services Contract, which shall
contain all contractual terms and conditions in a form provided by DLBA. No contract shall
become effective until the contract has been approved and signed by DLBA. Prior to completion
of this approval process, the vendor shall have no authority to begin work under the contract.
DLBA & ADR shall not authorize any payments to the vendor prior to such approval; nor shall
DLBA & ADR incur any liability to reimburse the vendor regarding any expenditure for the
purchase of materials or the payment of services.

The contract shall be deemed authorized to begin work under the contract once the
requirements of the aforementioned paragraph have been satisfied and upon written receipt of
said contract.

Evaluation Criteria — Selections will be made based on materials submitted in response to the

RFP, as well as follow-up interviews if needed. The following criteria will be used to rate each
proposal and provide the basis for selection:
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Factor Evaluation Factors Maximum
Number Points
3 Ability to Meet Production Goals within Timelines 45

The bidder’'s demonstration of readiness to proceed and availability to
complete work assigned within timeframes required

4 HUD Section 3 5

HUD Section 3 Compliance Plan
(Compete description of HUD Section 3 point allocation is provided with Compliance
Plan Template)

5 Price 50
The ability to demonstrate reasonable costs in performing services and
activities identified in the RFP.*

SECTION 8
SUBMISSION REQUIREMENTS AND INSTRUCTIONS

Bidders responding to this RFP must complete and submit all required forms, documents or
additional information requested. Vendors shall submit one original and two (2) copies plus one
on a flash drive of their RFP response. Bidder’s responses to this proposal must be submitted
in a sealed envelope, which is clearly marked with the following information;

e RFP# hhf10232014A
Demolition of Residential and Commercial Buildings
Company’s Name and Address
Proposal Due Date
Attention: Barry Ellentuck - ADR

The proposal must be received no later than 2pm on October 31, 2014 at:

Michigan Land Bank

Cadillac Place

3022 West Grand Blvd, Suite 4-600
Detroit, Michigan 48202

Attention: Barry Ellentuck - ADR

Proposals can be mailed to the above address or may be delivered in person. If mailed,
responses must be received on or before October 31, 2014 at 2pm. Faxed proposals will not be
accepted. Proposals received after the deadline will be rejected. ADR will publicly read all
proposals received on October 31, 2014 2pm at the address referenced above. This will be the
vendor’s opportunity to be informed as to what firms submitted a response to the RFP. ADR is
not responsible for any unmarked proposals or undelivered proposals regardless of the
circumstances.

Proposals must be signed by an officer or representative of the company who is authorized to

bind the company to an agreement obligation with DLBA. Proposals submitted by partnership
or joint venture must list the full names and addresses of all parties.
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Proposals received become the property of DLBA. DLBA & ADR are not responsible for any
costs associated with the preparation or submission of Proposals. Responses received will not
be available for review. News releases regarding the selections and any issues related to this
RFP are made only with the prior approval of DLBA. All firms submitting a Proposal will be
notified of selection. Failure to submit a complete application may result in the disqualification
of the bidder’s submission.

ADR may make changes to the requirements of this RFP as deemed necessary. Such
changes, if made will be in writing, issued through ADR and will be sent to each Bidder
Respondent who is on record as having requested a copy of the RFP from ADR. If changes are
made, ADR may, at its discretion, extend the time allowed for submission of proposals. Bidders
are required to advise ADR prior to the RFP deadline of any changes in the principal officers,
organization, financial ability of, or any other facts presented in the proposal with respect to the
Bidder or the proposal immediately upon occurrence.
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ATTACHMENT A
Submission for Demolition of Residential and Commercial Buildings
For Detroit Land Bank Authority

PART 1
Organizational Information

Bidder’s Exact Legal Name:
(Must be Bidder's name as reflected on its organizational documents, i.e. not a DBA)

List the U.S. State in which Bidder’s Legal Entity is
organized:

Bidder’s Type of Legal Entity (check one)

() Sole Proprietorship () Limited Liability Corporation
() Partnership () Limited Liability Partnership
() Corporation () Other:

Certificate of Good Standing
Bidder’s Taxpayer ID No.

Bidder’s Address:
Street City State Zip Code
Bidder’s Website Address: Email Address:

Phone Number:

Contact Information:

Name:

Phone Number: email address:

Address if different from above:

If this is a joint application, include an additional sheet providing all information above.
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PART 2
Documents Required for Submission with Proposal

Bidder’s Name:

These documents must be submitted and found acceptable. Failure to submit,
incomplete information or documents found to be unacceptable will result in
disqualifying the bidder’s proposal. No additional review for experience or other factors
will be considered.

1.

© ®© N

13.
14.

Certificate of Good Standing (Corporation) or Certificate of Existence (Limited Liability
Company) issued by the Michigan Secretary of State (If Respondent is a joint venture, a
Certificate of Good Standing or Certificate of Existence, as applicable, must be
submitted for each entity comprising the joint venture.)

Evidence of Insurance: Commercial General Liability with limits not less than

$2,000,000; Workers Compensation and Employers Liability with limits not less than
$500,000; and, Automobile Liability with limits not less than $1,000,000 per occurrence.
Evidence of Financial Stability: All Respondents shall include their most recent financial
statements with the proposal response. This information will assist in determining the
Respondent’s financial condition. ADR is seeking this information to ensure that the
proposer’s have the financial stability and wherewithal to assure good faith performance.
Three (3) references of related projects, including date of project, contact person and
phone number, and a brief description of the project.

Conflict of Interest Statement & Supporting Documentation: Respondent shall disclose
any professional or personal financial interests that may be a conflict of interest in
representing ADR and The State of Michigan. In addition, all Respondents shall further
disclose arrangement to derive additional compensation from various investment and
reinvestment products, including financial contracts.

Class “A” or Class “B” Wrecking License or a Residential Builders and/or a Maintenance
& Alterations Contractors license with a House Wrecking designation and/or Asbestos
Survey / Abatement Contractor, in the name of the respondent.

Evidence of Bonding Capacity

Section 3 Compliance Plan

Signature Page

. Bidders Qualification and Documentation Information
11.
12.

Proposal response - one original and two (2) copies plus one on a flash drive

Identify types and sources of equipment applicable to perform demolition activities
identified under scope of work.

Collusion Affidavit

Answers to Questions below:

a. Is your Company currently the subject of any regulatory investigation? If yes, please
explain.
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b. Has your Company ever failed to complete work within the last 5 years? If yes,
please explain.

c. Has your Company been found non compliant or plead guilty to any regulatory
violation within the last 5 years? If yes, please explain.

d. What is the weekly number of demolitions your Company is committing to this
program?

PART 3
PROPERTY LIST

PROPERTY LIST

Below properties Require Abatement per Asbestos Survey document to be found at www.mlbdemo.us
under “Contractor” section

Date Parcel Street Street

Added Number Number Name RFP Group
9/19/2014 16042111 17188 BIRWOOD HHF9D
9/19/2014 20003819 8030 GARTNER HHF9OD
9/19/2014 16029904 16177 GREENLAWN HHF9OD
9/19/2014 20002792 9246 HOMER HHF9D
9/19/2014 16040307 17134 ILENE HHF9D
9/19/2014 16040322 17326 ILENE HHFID
9/19/2014 16036551 16176 KENTUCKY HHF9D
9/19/2014 16036973 16239 KENTUCKY HHF9D
9/19/2014 16036953 17161 KENTUCKY HHFID
9/19/2014 20006092 1818 LAWNDALE HHFOD
9/19/2014 20002989 8840 LONGWORTH HHFID
5/14/2014 08005394. 2012 LOUISE HHFOD
9/19/2014 22029485 8307 HARTWELL HHFOD
9/19/2014 13006608 4487 SOBIESKI HHFID

CHANDLER PARK

7/3/2014 21055446. 14400 DR HHF9D
9/19/2014 21065361 10075 GREENSBORO HHFOD
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9/19/2014 21064827 11210 LAKEPOINTE HHFOD
7/3/2014 21018349. 15456 LINNHURST HHFOD
7/3/2014 21018347. 15470 LINNHURST HHFO9D
7/3/2014 21018639. 15493 LINNHURST HHFO9D
7/3/2014 21018640. 15501 LINNHURST HHFOD
7/3/2014 21018633. 15451 LINNHURST HHF9D
7/3/2014 21018636. 15471 LINNHURST HHF9D
6/30/2014 22115955. 14325 DACOSTA HHF9D
6/30/2014 22115998-9 13949 DACOSTA HHF9D
6/30/2014 22115544. 14336 DACOSTA HHFO9D
6/30/2014 22115976. 14145 DACOSTA HHF9D
6/30/2014 22115983. 14051 DACOSTA HHFOD
6/30/2014 22115511. 14032 DACOSTA HHF9D
6/30/2014 22115557. 14428 DACOSTA HHF9D
6/30/2014 22115556. 14420 DACOSTA HHF9D
6/30/2014 22115947. 14379 DACOSTA HHF9D
6/30/2014 22115548. 14364 DACOSTA HHF9D
6/30/2014 22115547. 14358 DACOSTA HHFOD
6/30/2014 22114712. 14156 DOLPHIN HHF9D
6/30/2014 22115087. 14137 DOLPHIN HHF9D
6/30/2014 22115094-5 14049 DOLPHIN HHF9D
6/30/2014 22115078. 14197 DOLPHIN HHF9D
6/30/2014 22114706. 14110 DOLPHIN HHF9D
6/30/2014 22115070. 14253 DOLPHIN HHF9D
6/30/2014 22115097. 14029 DOLPHIN HHF9D
6/30/2014 22114738. 14364 DOLPHIN HHF9D
9/19/2014 06002128 1422 LEE PL HHF9D
9/19/2014 21078696 4967 ASHLEY HHF9D
9/19/2014 21070851 5792 BEDFORD HHFOD
9/19/2014 21052718 212 EASTLAWN HHF9D
9/19/2014 | 22054013.002L 15916 FORRER HHF9D
9/19/2014 22089605 17654 HUNTINGTON HHFOD
6/30/2014 22113673. 18321 LAHSER HHF9D

The below properties are to be classified as “Emergency” demolitions and appropriate
documentation will be provided:

9/19/2014

16041205

17126

GRIGGS

HHFOD
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Special Instructions:

All properties located in Detroit with demolition activities to begin ASAP.
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PART 4
Affidavit

DEMOLITION OF RESIDENTIAL AND COMMERCIAL BUILDINGS RFP No.

Contractor

State of Michigan)
County of)

being duly sworn,

Deposes and says that he/she
( ) Isthe above named Contractor
() Is the authorized representative of the above named Contractor

The Contractor further states that before submitting his/her proposal for the Work, he/she
reviewed the Standard Specifications for the Demolition of Buildings, prepared by the Michigan
Land Bank, dated and all bulletins issued thereto as stated in the Proposal Form.

Further, the Contractor certifies that he/she

¢ fully understood all provisions stated in those Specifications

¢ has had prior experience in the type of Work required by the Contract Documents and
that he has the necessary finances, personnel and working organization and equipment
available to execute the proposed Work in accordance with the requirements of the
Contract Documents.

e has not been suspended, debarred, voluntarily excluded or determined ineligible by any
state or federal agency within the past three (3) years

¢ has visited the sites identified for demolition in this RFP and is capable of performing the
scope of work identified in the RFP within the allowable timeframe.

Signed
Subscribed and sworn to before me this day of 2014
my commission expires,
Notary Public County, Michigan.

NOTARY SEAL:
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PART 5
Completeness Checklist

Use this form to check to ensure that all documents are included with your submission

Part 1 — Organizational Information

Part 2 — Required Documents for Submission
Appendix E — Price Proposal

Part 4 — Affidavit

Part 6 - Affidavit

HUD Section 3 Compliance Plan
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| PART 6 - NON-COLLUSION AFFIDAVIT OF PRIME PROPOSER|

State of Michigan)

County Wayne)

being first duly sworn, deposes and says that:

He / She is, , of
(Owner, Partner, Officer, Representative, Agent)

(Contractor that has submitted the attached Proposal)

He / She is fully informed respecting the preparation and contents of the attached, Proposal and of all
pertinent circumstances respecting such Proposal.

Such Proposal is genuine and is not a collusive or sham proposal.

Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or
parties in interest, including the person making this statement, has in any way colluded,
conspired, connived or agreed, directly or indirectly with any other Proposer, Firm or person to
submit a collusive or sham Proposal in connection with the Contract for which the attached
Proposal has been submitted or to refrain from proposing in connection with such Contract, or
has in any manner, directly or indirectly, sought by agreement or collusion or communication or
conference with any other Proposer, Firm or person to fix the price or prices in the attached
Proposal or the Proposal of any other Proposer, or to fix any overhead, profit or cost element of
the bid price or the bid price of any other Proposer, or to secure through any collusion,
conspiracy, connivance or unlawful agreement any advantage against the Michigan Land Bank,
Detroit land Bank or any person interested in the proposed Contractor; and

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by a collusion,
conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents,
representatives, owners, partners, employees, or parties in interest, including the person making
this statement.

(Signature)

(Title)

Subscribed and sworn to before me this day of, 2014

my commission expires,

Notary Public County, Michigan.

NOTARY SEAL:
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APPENDIX B

These are the instructions which should be followed to fill out the HUD Section 3 Compliance
Plan which accompanies this RFP.

Detroit Land Bank HUD Section 3 Compliance Plan Template

Suppliers must complete the template documents contained in tabs marked Part A and Part B. If an item is not applicable, select

or mark N/A in that section of the document. The remaining tabs contain reference information. After completing the items contained

in the tabs marked Part A and Part B, these items will comprise your company's initial Michigan Land Bank HUD Section 3 Strategic Compliance Plan.
During the life of the HUD Section 3 covered contract, your company will email monthly updates of your company's Michigan Land Bank HUD Section 3
Strategic Compliance Plan to the Michigan Land Bank Finance- Purchasing Division HUD Section 3 Compliance Office. Specific email

directions will be provided after companies have been awarded the Section 3 covered contracts by the Michigan Land Bank Finance

Purchasing Division, HUD Section 3 Compliance Office.

Part A 1. CONTRACTOR INFORMATION
Fill in the requested information on each adjacent line. Drop down boxes are provided for some responses.
Please identify your company's Section 3 Contact or Payroll Contact person, contact telephone number and email.

Part A 2. CONTRACT INFORMATION
Provide the RFP number you are submitting this PLAN to accompany. Use drop down menus where applicable.

Part A 3. WORKFORCE INFORMATION
Provide information identifying your company's current workforce that will work on or be associated with this
demolition contract. Please provide details requested including any existing Section 3 "income eligible"
employees.

Part A 4. PROJECTED WORKFORCE
Provide information on projected workforce required to complete to work on this demolition contract. Please provide
details requested for projected new hires including Section 3 "income eligible" new hires.

Part A5. SUB-CONTRACTOR INFORMATION

Provide information requested about existing sub-contractors or projected sub-contractors.
details as requested for sub-contracts with Section 3 Business Concerns.

Part A 6. SECTION 3 RESIDENTS AND SECTION 3 "INCOME ELIGIBLE" INDIVIDUALS RECRUITMENT STRATEGY
If you plan on including new hires with this contract, provide information requested regarding recruitment of Section 3
"income eligible" individuals. See Part B, Income Eligibility, for detailed information about eligible household income
limits.

Part A 7. SUB-CONTRACTOR RECRUITMENT STRATEGY
If you plan to sub-contract work on this contract, provide information requested about Section 3 Business recruitment.

Part A 8. TRAINING, APPRENTICESHIP, AND OUTREACH
Provide information requested about on-the-job training or apprenticeship opportunities offered by your company.
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Part A 9. INTENT TO COMPLY
Read the Intent To Comply with the Michigan Land Bank HUD Section 3 contract and reporting requirements. Sign and date
this agreement.

Part B. SECTION 3 INCOME ELIGIBLE RESIDENT CERTIFICATION
"Income Eligible" individuals must complete the Income Eligibility Part B form to request Section 3 certification.
Suppliers must verify household income eligibility for Section 3 "income eligible" applicants. Please submit
household income verification documentation. Eligible residents living in the local neighborhood or local service area
are given Section 3 preference certification.
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PART 1

11

1.2

APPENDIX C — ENVIRONMENTAL REQUIREMENTS

HAZARDOUS MATERIAL REMOVAL SPECIFICATION

GENERAL

WORK INCLUDED

Remove and dispose of hazardous materials identified in the Pre-Demolition
Environmental Assessment (EA) in accordance with United States Environmental
Protection Agency (USEPA) and Michigan Department Environmental Quality
(MDEQ) regulations. The hazardous materials in the building structures may
include, but not limit to, fluorescent light tubes, mercury-containing equipment
(lamps, mercury switches, thermostats), hazardous drums or containers,
chlorofluorocarbon (CFC) containing equipment, miscellaneous
chemicals/products, and other hazardous contaminated materials.

Any materials that have not been identified in Pre-Demolition EA report may be
present in the buildings containing hazardous contaminant concentration above
the RCRA disposal limits. The hazardous contaminated materials shall be
removed and disposed of prior to the building demolition.

REFERENCES

The publications listed below form a part of this specification to the extent referenced.
The publications are referred to in the text by basic designation only.

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR Part 1910 Occupational Safety and Health Standards

29 CFR Part 1926 Safety and Health Regulations for Construction

Page 38



RFP No.HHF10232014B / HHFID Non NSP Demolition of Residential Properties for the DLBA REV 1.0

40 CFR Part 261

40 CFR Part 262

40 CFR Part 263

40 CFR Part 264

40 CFR Part 265

49 CFR Part 171-179

Identification and Listing of Hazardous Waste

Standards Applicable to Generators of Hazardous Waste

Standards Applicable to Transporters of Hazardous
Waste

Standards for Owners and Operators of Hazardous
Waste Treatment, Storage, and Disposal Facilities

Interim Status Standards for Owners and Operators of
Hazardous Waste Treatment, Storage, and Disposal Facilities

Department of Transportation Regulations to Hazardous
Materials Transportation

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 30

NFPA 70 B

NFPA 325M

(1990) Flammable and Combustible Liquids Code

(1990) Recommended Practice for Electrical Equipment
Maintenance

Fire Hazard Properties of Flammable Liquids, Gases, and
Volatile Solids

STATE OF MICHIGAN
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1.3

PA 451, PART 201

PA 451, PART 111

PA 451, PART 115

PA 451, part 121

SUBMITTALS

Michigan Natural Resources and Environmental
Protection Act

Michigan, NREPA Hazardous Waste Management Act

Michigan, NREPA Solid Waste Management Act

Michigan Liquid Industrial Waste Act

Work Plan

The Contractor shall submit a work plan including the procedures proposed for
the accomplishment of removal and disposal of hazardous materials prior to

proceeding with any removal and disposal work.

Disposal Documents

The Contractor shall submit a report summarizing all activities including a copy of the
records of inspections and tests, as well as all analytical results for disposal of hazardous
materials.

The Contractor shall provide copies of all licenses, certifications, permits, agreements,
manifests, chain of custody records, weigh tickets, meter recordings, delivery tickets, and
receipts required or issued for the disposal of materials, the methods used, and the
disposal areas and facilities. The Contractor shall also provide a copy of the results of
tests performed to comply with the requirements of each disposal facility.

Manifests

The Contractor shall submit a copy of the official manifest for each shipment of removed
hazardous materials to an approved licensed disposal facility. All manifests shall be in
accordance with the requirements of all the applicable Federal, State and Local
regulations.
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14 SAMPLING AND ANALYTICAL TESTING

A. All analytical testing and sampling as required for hazardous material disposal shall be
performed by a certified laboratory.

15 REGULATORY REQUIREMENTS

A. The Contractor shall comply with all applicable Federal, State and local regulatory
requirements related to the hazardous material removal and disposal work.

PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION

3.1 GENERAL

A. Preparation

The Contractor shall be responsible for obtaining all required permits. The Contractor
shall provide approved containers, vehicles, equipment, labor, labels, and manifests and
other documents necessary for accomplishment of the work.

B. Safety Guidelines

1. All work associated with hazardous materials shall be performed at
appropriate Personal Protection Level as defined by OSHA.
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2. Personnel working inside the site shall be trained and made thoroughly familiar
with the safety precautions, procedures, and equipment required for controlling the potential
hazards associated with this work.

C. Control of Work

The Contractor shall perform work in accordance with the requirements of the drawings and
specifications and shall take direction from the Department for this contract.

3.2 PROTECTION

A. As part of the overall Health and Safety Plan, the Contractor shall conduct air
monitoring at the site. Air monitoring instruments included Organic Vapor
Analyzer (OVA) or Photoionization Detector (PID) for monitoring total organic
vapor levels and Real-time MiniRam for monitoring total dust levels. The
Contractor may use stricter standards for working under such conditions.

3.3 REMOVAL AND DISPOSAL

A. General

The Contractor shall provide all labor, materials, equipment, transportation, packaging,
sampling and testing, and incidentals required to perform removal and disposal of hazardous
materials. The hazardous materials shall be handled in accordance with all applicable
Federal and Michigan regulations.

B. Hazardous Materials

All hazardous materials shall be removed from the project site and disposed of in an
approved licensed facility. The Contractor shall provide the Department with manifests,
certificates and other such evidence as may be required by Federal, State, and local
regulations, to show that hazardous contaminated materials of all types were properly
transported, received and disposed of in approved disposal facilities.
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3.4 DISPOSAL

A Disposal of hazardous materials shall be in accordance with all Local, State, and Federal
solid and hazardous waste laws and regulations, including Resource Conservation and

Recovery Act (RCRA), Michigan Act 64, Act 136, and Act 451 and conditions specified
herein.

END OF SECTION
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PCB MATERIALS REMOVAL SPECIFICATION

PART 1 GENERAL

11

1.2

13

WORK INCLUDED

A. Remove and dispose of PCB transformers, capacitors, and fluorescent light ballasts, and
other PCB materials.

REFERENCES

The publications listed below form a part of this specification to the extent referenced.
The publications are referred to in the text by basic designation only.

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR Part 1910 Occupational Safety and Health Standards
29 CFR Part 1926 Safety and Health Regulations for Construction
40 CFR Part 761 Polychlorinated  Biphenyls (PCB) Manufacturing,

Processing, Distribution in Commerce and Use Prohibitions

STATE OF MICHIGAN

PA 451, PART 147 PCB compounds

SUBMITTALS
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A.

Work Plan

Prior to proceeding with the removal and disposal work, the Contractor shall
prepare a work plan including the means, methods, and procedures proposed for

removal and disposal of PCB materials.

The work plan shall provide a detailed description of the methods and equipment
to be used for each operation and the sequence of operation and safety precautions
to protect personal and property. The name and location of the licensed disposal

facilities for all removed PCB materials shall be stated in the work plan.

Licensed TSCA Disposal Facilities

The Contractor shall submit the selected licensed TSCA disposal facilities for the
disposal of all PCB contaminated materials to the Department for approval.

Disposal Documents

Copies of all licensed, certificates, permits, weight tickets and waste manifests for TSCA
materials shall be submitted to the Department verifying proper disposal of the PCB
contaminated materials. All manifests shall be in compliance with the requirements of 40
CFR, Part 761, 40 CFR, Part 262 and State and local regulations.

14 SAMPLING AND ANALAYTICAL TESTING
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A. All analytical testing and sampling as required for PCB materials disposal shall be
performed by a certified laboratory.

15 REGULATORY REQUIREMENTS

A. The Contractor shall comply with all applicable Federal, State and local regulatory
requirements related to PCB removal and disposal work.

PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION

3.1 GENERAL

A Preparation

The Contractor shall be responsible for obtaining all required permits. The Contractor
shall provide approved containers, vehicles, equipment, labor, labels, manifests and other
documents necessary for accomplishment of the work.

B. Safety Guidelines

1. Work associated with hazardous materials shall be performed at
appropriate Personal Protection Level as defined by OSHA.

2. Personnel working inside the site shall be trained and made thoroughly
familiar with the safety precautions, procedures, and equipment required
for controlling the potential hazards associated with this work.

C. Control of Work
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The Contractor shall perform work in accordance with the requirements of the drawings and
specifications and shall take directions only from the Department for this contract.

3.2 PROTECTION
B. As part of the overall Health and Safety, the Contractor shall conduct air monitor
at the site. Air monitoring instruments included Organic Vapor Analyzer (OVA)
or Photoionization Detector (PID) for monitoring total organic vapor levels and
Real-time MiniRam for monitoring total dust levels. The Contractor may use
stricter standards for working under such conditions.

3.3 REMOVAL AND DISPOSAL REQUIREMENTS
All handling, disposal, waste manifesting, record keeping requirements, as set forth in 40

CFR 761 — Polychlorinated Biphenyls (PCB) Manufacturing, Processing, Distribution in

Commerce and Use Prohibitions shall be followed.

C. PCB Transformers and Capacitors Removal
Transformers and capacitors found at the site may contain PCBs. If it is found that these

transformers and capacitors contain PCBs, they shall be removed, segregated from other
material, and disposed of in a licensed TSCA facility.

D. PCB Ballasts Removal
Fluorescent light fixtures, which may contain PCB ballasts are present at the buildings at the
site. The Contractor shall properly remove and segregate PCB ballasts from other materials,
and dispose of PCB ballasts in a licensed TSCA facility.

E. Spills
T?]e Contractor shall, at its cost clean up any spills of PCB on-site or off-site that occur
because of the Contractor’s negligence during removal and disposal activities. Immediate
containment actions shall be taken as necessary to minimize the effect of any spill or
leak. The Contractor shall immediately notify the Department and appropriate
governmental authorities of the incident. Cleanup shall be in accordance with applicable
Federal, State, and local laws and regulations.

END OF SECTION
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Appendix D — RFP/Contract Definitions

l. DEFINITIONS
Capitalized terms, or pronouns defined herein, or used in the remaining Contract Documents,

incorporated by reference, shall have the definitions set forth herein unless a different meaning is
made clear by the context.

ADR — Means ADR Consultants, LLC a private company contracted by the Michigan Land Bank to
provide demolition Technical Assistance.

ADEQUATELY WET — means sufficiently mixed or penetrate with liquid to prevent the release of
particulates or visible emissions.

ASBESTOS CONTAINING MATERIAL (ACM) — includes both friable (i.e., easily crumbled or reduced
to particles) asbestos-containing material or Class | non-friable asbestos-containing material.

BACKFILL- means filling the Open Hole left after removal of the Foundation to Final Grade level,
with approved Backfill material according to the Specifications.

BULLETINS- means any additional Contract provisions, changes, revisions or clarifications of the
Contract Documents issued in writing by the Director; on behalf of the MLB, to prospective
proposers prior to the receipt of the proposals.

CHANGE ORDERS- means any material change to the overall scope of the Contract, which requires
prior approval by the MLB. Example: changes in Contract price, which may result from changes in
Scope of Work requirements.

MLB- means the Michigan Land Bank, a municipal corporation.

CLASS A LICENSE- means a wrecking Contractor’s license authorizing the holder thereof to wreck all
types of buildings and structures including wood frame masonry, steel frame and reinforced
concrete buildings and structures unlimited by height.

CLASS B LICENSE- means a wrecking Contractor’s license authorizing the holder thereof to wreck
non-concrete or steel frame structures less than or equal to three (3) stories or thirty-five (35) feet
in height.

COMPLETE WORK- means the Contractor’s compliance with all licensing, permit, safety, and
environmental requirements as well as site clearance, demolition of all buildings to include exterior
walls, basement walls, basement foundations, footings, and slab-on-grade, appurtenances,
contiguous buildings, fences, concrete walks, drives, transportation of debris, and backfilling and
finishing the site surface with a Final Grade.
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CONTRACT or CONTRACT DOCUMENTS- means all directions, requirements, standards, terms and
conditions of performance as specified in this RFP in addition to any additional Contract provisions,
changes, revisions or clarifications authorized by the Director or the Director’s designee.

CONTRACTOR- means the individual or legal entity contracting with ADR for performance of the
prescribed Work.

DEMOLITION OFFICE — means TBD

DRAWINGS or CONTRACT DRAWINGS- means those drawings specifically entitled, dated and listed
in this RFP, the Contract or any Bulletin.

EMERGENCY- means any building of such questionable structural integrity that it is deemed to be in
imminent danger of collapse as determined by a Michigan Land Bank Building Official.

EMERGENCY DESIGNATED STRUCTURES — any building declared an Emergency that is awarded to a
Contractor for demolition in accordance with these Specifications.

EXPERIENCED — means the Proposer/Wrecking Company has at least three years demolition
experience and has demolished at a minimum one hundred (100) residential and twenty (20)
commercial structures.

EXTRA WORK- means Work other than that expressly stated or implied in the Contract Documents
at the time of execution of the Contract.

FINAL GRADE- means removing all excess material, rubbish, and debris from the premises, and
leveling the surface of the lot to conform to the grade of the abutting properties. The leveling of
the lot surface shall prevent excessive liquid run off into the abutting street, alley or adjacent
properties or cause pooling.

FOUNDATION - all parts of a demolished structure still existing in the ground after Knockdown and
Load-out, including but not limited, to basement walls, basement foundations, footings and slab on
grade foundations.

HAZARDOUS MATERIALS- explosives, pyrotechnics, flammable gas, flammable compressed gas,
nonflammable compressed gas, flammable liquid, combustible liquid, oxidizing materials, poisonous
gas, poisonous liquid, irritating material, etiologic material, radioactive material, corrosive material,
or liquefied petroleum gas. Michigan Fire Prevention Code, Public Act 2070f 1941 Also see Title 48
CFR, Part 171.8, Part 172.101, 40 CFR 26.13, and 49 CFR 171.8.

KNOCKDOWN- means the structure is brought down into the basement area or in a neat pile on the
grade.
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LOAD-OUT or LOAD-OUT PHASE- means the removal of demolition debris after Knockdown ,
occurring prior to the removal of the Foundation.

NATIONAL EMISSION STANDARDS FOR HAZARDOUS AIR POLLUTANTS (NESHAP) - are air quality
standards issued under the Clean Air Act for emissions standards set by the United States
Environmental Protection Agency (EPA) for an air pollutant not covered by The National Ambient
Air Quality Standards (NAAQS) that may cause an increase in fatalities or in serious, irreversible, or
incapacitating illness.

NOTICE- means written notice.

OPEN HOLE - is a depression in the earth resulting from excavation and removal of all demolition
debris and the Foundation of the structure after Knockdown.

PAYMENT BOND- is a bond secured by the Contractor that assures payment as required by law to
all persons supplying labor and material in the execution of the Work provided for in the Contract.

PERFORMANCE BOND- is a bond executed in connection with a Contract to secure fulfillment of all
the Contractor’s Contractual obligations.

PERMIT - is an official certificate, that authorizes performance of a specified activity (i.e.,
construction, repair, demolition), issued by the approving authority with proper jurisdiction.

REQUEST FOR PAYMENT- means an invoice submitted by the Contractor for Work performed under
the Contract.

RESPONSIBLE PROPOSER- is a Contractor possessing the demonstrated judgment, skill, ability,
capacity, experience and integrity, requisite and necessary to perform the Work to standards and in
the specified time, without regard to competing Contract commitments. See e.g., MCL 123.501

RESPONSIVE PROPOSAL- is a proposal that conforms, in all-material aspects, to the terms,
conditions, specifications and requirements of the solicitation. See e.g., MCL 123.502

SCOPE OF WORK- encompasses all Contract performance requirements expressly stated or implied
that are required to be furnished and completed by the Contractor in order to properly satisfy all
Contract terms and conditions, except “Extra Work” as defined herein.

SITE- means the area bounded by the perimeter of the address supplied in the Contract or Notice to
Proceed in which the Contractor has agreed to confine its operations. In special cases it may
include other adjacent areas as may be designated by the Director or the Director’s designee.

SPECIFICATIONS- means all of the directions, requirements, standards, terms and conditions of
performance as specified in this RFP and the other Contract Documents.
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SUBCONTRACTOR- means a person, firm, or corporation, other than the Contractor or its
employees that Contracts with the Contractor to furnish, labor, labor and materials, or labor and
equipment, at the site, but shall not include one who merely furnishes materials or equipment. All
subcontractors shall be approved in advance by the Department.

SURETY BOND- in this context includes a Performance and Payment Bond as defined above and
shall satisfy the requirements of 24 CFR 85.36(h)(1)-(3).

TOXIC MATERIALS- means any of 77 toxic substances and 63 flammable substances under the
accident prevention provision of Section 112(r) of the Clean Air Act (CAA) and listed in Title 40, Part
68 of the Code of Federal Regulations (CFR); that in sufficient concentration, alone or in
combination, poses a severe threat of gross damage to or destruction of the health, safety, or
welfare of human, animal, or desirable plant life, or of the environment. Also see, Michigan Fire
Prevention Code, Michigan Public Act 207 of 1941. It is important to note that Toxic Materials are a
sub-set of Hazardous Materials consequently regulations concerning such substances are
thoroughly addressed at the State and Federal Levels.

UTILITIES- means all public or private utility companies such as DTE Energy, SBC Ameritech Telephone
Co., the Detroit Water and Sewerage Department, and the Detroit Public Lighting Department, to
include name changes of any Utility listed.

UNBALANCED PROPOSAL- is a Proposal offer that contains a substantial variation in price to the extent
that it affects the proposal process by giving the Proposer an advantage or benefit not allowed other
Proposers.

WORK:- is the explicit and implicit Contract Requirements as defined in the Scope of Work.
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FREQUENTLY ASKED QUESTIONS

1. It states in the specs for this demo RFP that a “bond certificate” is require upon
submission of these bids. Can you please elaborate on this?
A bond is required to be awarded the work. For purposes of the RFP a letter from your
bonding agent confirming that you are eligible to be bonded for the amount quoted in
your proposal response should be included with each RFP response.

2. Is it possible to put the RFP’s on one or two flash drives in lieu of utilizing one
flash drive for each RFP?
Yes. Please put submit ONE flash drive with each RFP response saved as a separate
file.

3. Is the entire RFP required to be turned in at the time of bid or only the documents
to be filled?
You only need to return the forms which require you to submit information to ADR
and any additional documentation which supports your RFP submittal. Itis not
necessary to return the instructions and the requirements sent to you. Pay particular
attention to the required submittal information and the checklist included to ensure that
all required information is returned.

4. The document states that the vendor will obtain permits. Will the vendor be
required to obtain utility clearances?
No. MLB will pay for and provide all utility clearances as specified in the bid documents.
Contractor is responsible for the cost of the demo permit estimated at $150 for an
average residential structure.

5. What is the meaning of ABATED?
Asbestos already removed by a licensed contractor.

6. Will partial payments be allowed at open hole?
NO. Vendor shall invoice for work upon completion or per expedited payment option .

7. Should we decide to submit multiple RFPS do we need 2 copies of each RFP even
though everything is identical? Can we select which groups for which we would
like to be considered and submit one RFP?

No. Suppliers must submit a complete bid response for each RFP as per the
instructions of the RFP.
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Appendix E — Pricing

Address City Type Abatement Cost Demolition Cost Total

10.

Total:

Expedited Payment Option:

Contractor can have option to invoice job at Wood Load out instead of at completion. ADR will
begin processing contractor payment while work is underway to shorten (30) day pay cycle to
net payment to contractor within days (0-14) after completion. Please advise discount level to
above pricing if payment can be expedited to contractor (0-14) days after completion.
Expedited payment option only available to contractors offering pricing discount from regular 30
day pay timeline.

Total Discount Amount = $

Page 53



