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State of Michigan Land Bank Fast Track Authority 
Demolition of Residential and Commercial Buildings 

 
ADR Consultants, LLC (ADR) requests proposals from qualified firms for Demolition and 
Asbestos Removal Services.   To be performed as part of the State of Michigan’s Blight 
Elimination Program.  Demolition activities will include residential and commercial buildings.   
Bidders are invited to review this solicitation and, if interested, complete and return one original 
and two copies, and one flash drive containing a PDF copy.  Bid Proposal documents are due 
on or before 2:00 pm on September  9, 2013 to the  
 
Michigan Land Bank 
Cadillac Place 
3022 West Grand Blvd, Suite 4-600 
Detroit, Michigan 48202 
Attention:  Barry Ellentuck - ADR 
 
Awardees will be required to sign an ADR Consultants, LLC Services Contract and will be 
responsible for demolition and abatement activity related services outlined in this solicitation.  
Please review the attachments carefully to determine if you possess the necessary manpower, 
resources and abilities to meet project deadlines identified in this solicitation prior to responding 
to this Request for Proposal. 
 
CRITICAL DATES 
Identified below are the critical dates associated with this RFP.  Further details and 
requirements are contained in the specific sections or attachments included in this package. 
  

 Request for Proposal Issued            September 8, 2013 

 Question Deadline             September 11, 2013 

 Proposal Due Date                                   September 13, 2013 
 

*Prospective bidders are required to visit the locations specified in this bid for demolition.  
Interested parties are encouraged to submit questions regarding the RFP no later than 5 pm on 
September 13, 2013 via email to:  Barry Ellentuck at barryse@adrllc.net.   Responses to 
questions will be provided to all recipients of the RFP. 
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SECTION 1 
PROGRAM GOALS AND OBJECTIVES 

 
Demolition of residential and commercial properties is being undertaken as an approved eligible 
activity under the State of Michigan Land Bank Fast Track Authority’s (MLB) Demolition 
Program.   Therefore, the purpose of this RFP is to secure the services of contractors that can 
carry out demolition activities as identified within this solicitation. All demolition and abatement 
activities will be carried out within the State of Michigan.  Funding sources for services to be 
provided include but are not limited to: 

 

 Mortgage Settlement funds 

 General Funds 
 
 

SECTION 2 
MINIMUM QUALIFICATIONS 

 
Qualifications will only be accepted from those firms demonstrating a minimum of five (5) years 
of relevant experience and sufficient capitalization to provide the services sought in the Request 
for Qualifications for projects of similar scope and size. 
 
Vendors responding to this Request for Proposal must have a valid License issued by the State 
of Michigan to perform the services specified in the scope of work at the time of proposal 
submission.  Demolition work within the City limits of Detroit will require a Detroit Class A or B 
Wrecking License as well.  A copy of the license (s) shall be included with your sealed 
proposal.  Vendors should also provide ADR with their intent to comply with all HUD Section 3 
requirements should they be awarded a contract to provide the services specified in the 
Request for Proposal. 

 

SECTION 3 
SCOPE OF WORK & FOR RESIDENTIAL AND COMMERCIAL BUILDINGS 

 
Description:  The services required consist of demolition and clearance activities that include 
residential and commercial buildings as directed by ADR.  All structures will be located in 
Michigan with funds targeted specifically within The City of Detroit boundaries as well as blight 
elimination activities throughout the State. 
 
The services required consist of demolition and clearance of structures and contents, whether 
above or below ground on each site as directed ADR.  Modifications may be made by 
subsequent Change Orders authorized by ADR.  The scope of work and specifications are 
provided as follows; 
 

1. Carry out the demolition and clearance activities in accordance with instructions 
identified in this scope of work or any special instructions that may be furnished by ADR. 

2. Coordinate demolition and clearance activities, ensuring that all approvals and permits 
are in place prior to the start of work. As required, notify appropriate state or local 
agencies of structures containing asbestos or notify ADR of identification of other 
suspected hazardous materials or containments.  The Contractor is required to Submit 
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via Email every Monday, Wednesday and Friday by 5pm their WIP status on ADR 
provided Excel Format on all open activities. 

3. The work area is limited within the structure’s property boundaries. If additional 

workspace is required, Contractor will, at his/her expense, make such arrangements as 

necessary with adjacent property owners. Creation of a nuisance at the work-site is 

prohibited. 

4. The worksite and equipment used is to be maintained to ensure the safety of workers 

and cause no harm to adjacent residents.  Further details and requirements can be 

found on the following website; Michigan Department of Labor and Energy Construction 

Safety Standards Commission: http://www.michigan.gov/dleg/0,1607,7-154-

11407_15368-88962--,00.html 

5. The Contractor will meet with representatives of utility service facilities and Inspections  

representative to review Work site operations in the event that demolition would 

foreseeable have an adverse impact on existing systems, property, or persons prior to 

commencement of operations. ADR shall resolve any question regarding the necessity 

of the meeting. 

6. The contractor ensures compliance with all requirements related to lead-based paint, 

asbestos and other hazardous materials.    Further details and requirements are located 

on the following websites; http://michigan.gov/deq/0,1607,7-135-3310_4106-11856--

,00.html , http://michigan.gov/deq/0,1607,7-135-3307_29693_30031---,00.html, 

http://www.hud.gov/offices/lead and http://www.epa.gov/asbestos. 

7. Pre-Demolition Requirements for managing hazardous material require asbestos 

removal as regards projects that are 160 safe, 260 s.f., 35 c.f. or more are subject to the 

National Emission Standards for Hazardous Air Pollutants NESHAP notification 

procedure. .Lead based paint does not require abatement except in instances of 

deconstruction.  

8. Demolition of buildings, basements and foundations includes: 

a. Demolishing all structures on the property with basement exterior walls, 

basement walls, basement, foundations, footings and slab-on-grade. Demolition 

including all structures on the property without a basement, including the removal 

of all exterior walls, foundations, footings and slab-on-grade.  Structures 

containing asbestos will follow removal and disposal standards in accordance 

with the MDEQ NESHAP Asbestos Program and MDCIS Occupational Health 

Standards, Part 602, and applicable HUD and EPA requirements. All resulting 

holes or voids shall be  backfilled to grade level and compacted  with clean 

backfill per the requirements in Section 5 

b. Emergency Designated Structures will require demolition debris to be kept wet at 

all times.  All debris shall be sealed off in leak tight containers during transport to 

and deposit in a Class II landfill.  All debris shall be treated as asbestos 

contaminated material and shall be disposed in compliance with all current 

Federal, State, and Local laws and regulations.  All generated materials and 

waste manifests shall be furnished to ADR for Emergency Designated 

Structures; load-out shall be completed within forty-eight (48) hours after 

Knockdown. 

http://www.michigan.gov/dleg/0,1607,7-154-11407_15368-88962--,00.html
http://www.michigan.gov/dleg/0,1607,7-154-11407_15368-88962--,00.html
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c. Demolition shall be executed in an orderly and careful manner and shall not 

involve undue hazards to the general public or unnecessary risks to the workers. 

d. The erection of barricades, warning signs, etc. as safety precautions prior to 

wrecking operations and during wrecking operations shall be performed in strict 

compliance with all applicable Regulations.  The Detroit Building Code 

references the type of fences, barricades and other protective structures 

required, and other phases of the wrecking operation. 

i. The barricades shall extend no further than four feet from the inside of the 
street curb. 

ii. Sidewalks shall be maintained with a width of three feet running parallel 
to the street at all time for pedestrian traffic. 

iii. Alleys shall be maintained with a minimum 12 feet width at all times for 
vehicular traffic. 

iv. There shall be no storage of debris or equipment on the street at any 
time. 

e. If, for any reason, the above requirements cannot be fully satisfied the Contractor 
shall immediately notify ADR and receive directions regarding the management 
of special cases. Special care shall be exercised to avoid any damage to 
adjacent properties. 

f. During the demolition phase,  
i. When the building is structurally safe to enter, the Contractor will comply 

with the National Emission Standards for Hazardous Air Pollutants 
(NESHAP) when asbestos is present.  This requires that Category I 
materials which are not in poor condition and not friable prior to 
demolition do not have to be removed, except where demolition will be by 
intentional burning. However, regulated asbestos-containing materials 
(RACM) and Category II materials that have a high probability of being 
crumbled, pulverized, or reduced to powder as part of demolition must be 
removed before demolition begins by a licensed asbestos abatement 
contractor. 

ii. When the building is structurally unsafe for entry or where lead-based 
paint remains in place during demolition; 

1. The demolition contractor should keep all building components 
adequately wet to eliminate dust and prevent the release of 
particulates into the air in addressing lead based paint and in 
addition to this requirement must comply with the U. S. 
Environmental Protection Agency (EPA) “Asbestos NESHAP 
Adequately Wet Guidance” for demolitions that also contain 
asbestos. 

9. Sanitary Requirements -  Contractor must provide and maintain suitable and sanitary 

toilet facilities for all persons employed on the site and removed from the site upon 

completion or as directed by ADR on extended projects.  Any contaminated soil and 

material shall be removed and replaced, at Contractor’s cost, with fresh, clean material 

and the site shall be left in a clean, sanitary condition. 

10. Clearance of sites includes; remove and dispose of all materials and debris in 

compliance with federal, state or local requirements, compaction, as required.  Provide 

for erosion control; and other incidentals necessary to satisfactorily complete the 

improvement removal.  All debris shall go to a licensed sanitary landfill.  Copies of the 
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landfill receipts for every load removed from the project site must be maintained for each 

day and made available for inspection as requested. 

a) The following items shall be removed and disposed of properly; buildings, 
foundations, sign footings/bases, stem walls, steps, brush, dead trees and 
broken limbs, shrubs, bricks, or stone and all rubbish, scrap iron and general 
debris not particularly mentioned.  Driveways, sidewalks flat work and such 
surfaces may be left standing with perimeters graded to permit moving 
operations unless specifically addressed on the Work Order provided by 
ADR.  Trees will not be disturbed by the Contractor unless disturbance or 
removal is absolutely necessary to clear the parcel.  If questions arise as to 
what comprises a tree, determination is to be made by ADR.  Clearing and 
grubbing will be accomplished only to the extent necessary to perform 
required work.  Care will be exercised so as not to damage existing trees that 
is outside the clearing limits.  The transition between the disturbed areas and 
the undisturbed areas will be graded to minimize abrupt slope change and 
possible erosion.  Final grade contours will be carried to existing contours 
such that there is a smooth transition with no ponding of surface waters.  
Sewer lines, water lines, etc. to be abandoned shall be tightly plugged at 
each end with concrete in a manner approved by ADR.  

 
Contractors shall be required to repair a damaged sidewalk.  The contractor 
shall only cross sidewalks that are necessary for demolition.  Contractor is 
expected to take all efforts to protect sidewalks from damage. 
 

b) No existing surfacing of streets or curbs shall be removed or damaged under 
this contract and all streets shall be kept open and clear of debris and litter 
during the performance of this contract. 

c) The Contractor shall protect all structures, conduits, wires, pipes, sewers and 
drains that are to remain in place from damage. A concrete bulkhead shall be 
placed in all existing sewers encountered on the property unless waived by 
ADR. 

d) Any of the existing surface drainage or drainage structures and 
appurtenances by its operations will not be obstructed or impaired in any 
manner 

e) Any accidental damage or break of any live utility lines will be the 
Contractor’s responsibility to contact the respective utility company and to 
provide for the immediate repair of such damage at the Contractor’s own 
expense. 

The contractor will work with utility officials to ensure that all sewer lines connected to 
structures cleared are appropriately and securely capped; such lines do not have to be 
capped at the main.  The Contractor shall perform all Work in a manner to ensure 
maintenance of fences, warning signs, lights and danger signals intended for the protection 
of life and property, along all adjacent streets and walks.   
 
Cleanliness of Work and Streets – Contractor is responsible for maintenance of the work 
site; which includes but is not limited to; removal of waste materials, rubbish,   
At the completion of the Work, the premises shall be left rake clean with a Final Grade. 

a) All materials resulting from demolition Work shall become the property of the 
Contractor.   
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b) All Open Holes shall be backfilled within forty-eight (48) hours after Open 
Hole inspection.   

c) The backfill material shall be clean soil.  The soil shall consist of mineral soil 
material such as crumbling yellow clay or loam that is suitable for backfilling 
basements and grading the lots.  Soil recovered from street sweeping or from 
other recycling process is not acceptable.  Sand may be used up to two (2) 
feet below grade with the approval of ADR.  No blue clay shall be used for 
backfill material.  Documentation shall be provided to ADR as to the origin of 
backfill material.     

d) The soil material shall be free of rock or gravel larger than 1" in dimension, 
debris, waste, frozen material, concrete, brick, wood chips, demolition debris, 
vegetable and other deleterious matter.  The soil shall contain no sensitive 
contamination as prohibited by governmental regulations (i.e. State of 
Michigan, Act 307 and Act 64, EPA-federal Government, 40 CFR 261) or 
other regulations imposed during the life of the Contract. 

e) ADR may perform periodic soil analysis testing at Demolition locations.  In the 
event of testing the backfill, if it is discovered that the material does not meet 
specifications, the Contractor shall be required to remove all backfilled 
material within forty-eight (48) hours, and supply acceptable backfill with 
certified test results from an accredited laboratory sustaining that the backfill 
material is free from any prohibited material. 

f) All cost associated with testing, removal of the unacceptable material and 
replacement with acceptable material shall be paid by the Contractor. 

g) All excess material (e.g., demolition rubbish, debris) and equipment (e.g., 
barricades, scaffolds etc.) used by the Contractor shall be promptly removed 
from the premises when no longer required for completion of the Work. 
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h) Wood and other waste shall not be burned at the site, but shall be removed 
from the site with other debris. After demolition, the lot shall be graded 
uniformly to conform to the grade of the adjoining properties.  The leveling of 
the lot surface shall be done in a way to preclude excessive runoff into the 
abutting street, alley, or property or cause pooling in the lot area. 

i) Waste material including both asbestos containing and non-asbestos 
containing waste shall be disposed of in compliance with all current Federal, 
State, and Local laws and regulations and the Specifications.  All generated 
materials and waste manifests shall be furnished to ADR.  Any Request for 
Payment submitted without waste tickets included, shall be returned to the 
Contractor as un-payable. 

j) The Contractor shall be responsible for obtaining approval for transportation 
and disposal of waste in compliance with applicable EPA, Federal, Michigan 
and DOT regulations.   
i. When removing or disposing of lead-based paint materials, such 

materials should be kept wet and covered during transport to eliminate 
dust and prevent the release of particulates into the air. Material 
containing lead-based paint that is exempted from hazardous waste 
management requirements as household waste may be disposed of in a 
construction and demolition landfill or a municipal solid waste landfill.  

ii. When removing or disposing asbestos materials, such materials shall be 
kept wet and covered during transport to eliminate dust and prevent the 
release of particulates into the air in compliance with CFR, Title 40, 
Volume 7, Part 61.150. 
 

11. Upon demolition completion the Contractor shall backfill and finish the property at 

Final Grade and seeded.  Grass seed shall be a “NO MOW” Lawn Mix w/ Annual 

Rye and shall be applied in accordance with the manufacturer’s specifications on 

lot of razed structure. ADR must approve proposed contractor grass seed to 

ensure specifications are met prior to use. 

12. There will be no consideration of additional time or compensation allowed for asbestos 

issues. 

13. Inspections - All Contractors’ requests for inspections shall be made at least twenty four 
(24) hours prior to the date of the requested inspection. The following schedule will 
apply: 

a. 1st Inspection - Barricades/Knockdown 
b. 2nd Inspection - Load-out 
c. 3rd Inspection - Open Hole 
d. 4th Inspection - Backfill 
e. 5th Inspection - Final grade and Site Inspection 

ADR shall monitor the site during all phases of demolition and backfilling including the 
type of backfill material used.   ADR shall be the sole approving agency for payment.  In 
addition, “before” and “after” sidewalk and alley inspections will be conducted. 
 
 

SECTION 4 
PERFORMANCE REQUIREMENTS 
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The MLB will identify structures for demolition and provide ADR with a list.  ADR will identify 
structures from that list and work will be provided to Contractors on a routing basis normally in 
groups of ten.  Emergency demolition will be assigned on an individual basis.   
 
Non-Emergency  
The contractor must; 

a.) Begin work within 15 days after receiving a notice to proceed from ADR.  It is the 
Contractor responsibility to notify ADR within 24 hours if the site is not accessible. At 
least 10 days prior to the start of any activities, the Contractor must file a notification of 
Intent to Renovate/Demolish with the Michigan Department of Environmental Quality 
with copies to Occupational Health Division, Asbestos Program and ADR. 

b.) Complete load-out with 48 hours after knockdown. 
c.) Backfill open holes within 48 hours after Open Hole Inspection by Inspector. 
d.) Complete all demolition activities including clean-up by the scheduled date. 

 
Emergency 
The contractor must; 

a.) Must begin work within 24 hours of receipt of Notice to Proceed 
b.) Complete load out within 48 hours of knockdown 
c.) Complete backfill within 48 hours after Open hole inspection by ADR 
d.) Complete all demolition activities including clean-up within 7 calendar days. 

 
If unforeseen circumstances arise or work must be performed outside of the Contractors usual 
workweek, modifications to schedules may be requested and written approval must be received 
in writing from ADR. 
 
 

SECTION 5 
PRICE PROPOSAL 

 
Vendors shall submit a price proposal using the format provided in Appendix E.  Pricing 
proposal should be the last sheet of the response. 

 

SECTION 6 
OTHER TERMS AND CONDITIONS 

  
In addition, to the scope of services identified in Section 3 of the RFP, contractors  must comply 
with other federal and administrative requirements  which will ensure that all work is performed 
and carried out to ensure timely and effective performance.  Contract terms will be further 
detailed in the final contract executed between ADR and the contractor.   Contractual 
requirements include; 

1. Project Oversight - The contractor is be responsible for: 
a.) Providing and maintaining all qualified personnel, equipment, materials and other 

resources necessary to perform activities identified in Section 4, Scope of Services in 
a timely manner.   

b.) Ensuring all appropriate operational control of demolition activities assigned, initiating 
all necessary measures to ensure adequate quality control, which includes but not 
limited to: completion of all documentation, maintaining document controls and 
records related to activities carried out. 
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c.) Identifying a Project Manager or designated representative who will serve as the 
Contractor’s contact person and has final authority for the Contractor on all matters 
relating to the contract. 

d.) coordinating with ADR on matters relating to project requirements, completion and 
actions that require immediate attention or that impact on the results or quality of the 
work to be performed 

1. Records and Documentation - The contractor will maintain current, accurate 
and complete records according to ADR’s demolition standards and in 
compliance with all applicable federal, state and local requirements.  All files 
must be available for immediate review and inspection by the authorized 
representative of ADR or its funders.  All records under this contract will 
become the property of ADR.  Records must be maintained for a period of 
four years from the date of last payment under the contract. 

2. Compensation is based on the approved schedule of fees, satisfactory 
completion of work and the submission of a properly executed and completed 
request for payment form.. 

3. Rescheduling, postponement and Termination- ADR reserves the right, in 
part or in whole, to reschedule, indefinitely postpone work, or terminate the 
services of any contract that is entered into between the Contractor and ADR.  
Contracts may be terminated for any of the following circumstances; failure of 
the Contractor to perform the services detailed in the executed contract, 
including any modifications, failure of the Contractor to meet performance 
requirements or any other terms or conditions of the contract.   ADR has the 
right to terminate a contract at any time at its convenience by giving the 
Contractor ten (10) business days written notice of termination for 
convenience 

4. Except as provided in the contractor’s proposal and approved by ADR, the 
Contractor cannot reassign or transfer work to subcontractors without 
authorization from ADR. 

5. The Contractor is responsible for the accuracy of the work performed and is 
required to make all necessary revisions or corrections resulting from errors 
and omissions on the part of the Contractor without additional compensation.  
Acceptance of the work by ADR will not relieve the Contractor of the 
responsibility for subsequent correction of any such errors and omissions and 
the clarification of ambiguities. 

6. Contractor is required to maintain insurance during the term of the contract 
award, at its expense; a.) Worker's Compensation insurance with Michigan 
statutory limits and Employer’s Liability insurance with minimum limits of 
$500,000.00 each accident, $500,000.00 each disease, $500,000.00 each 
disease/each employee, b.) Commercial General Liability insurance with 
combined single limits of $1,000,000 per occurrence subject to a minimum 
aggregate limit of $2,000,000, c.) Automobile Liability insurance covering all 
owned, hired and non-owned vehicles with personal protection insurance and 
property protection insurance to comply with the provisions of the Michigan 
No-Fault Insurance Act, including residual liability insurance with a minimum 
combined single limit of $1,000,000.00.  Performance and Payment Bond - 
The Contractor shall secure Surety Bonds in the form of: a Performance 
Bond for One Hundred percent (100%) of the Contract price and Payment 
Bond for One Hundred percent (100%) of the Contract price.  Bonds 
requirements shall increase consistent with any Contract price increases.    
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7. Conflict of Interest – The contractor agrees to comply with applicable conflict 
of interest provisions outlined in 24 CFR Part 85 and 24 CFR 570. 

8. Permits -  It is the vendor’s responsibility to obtain all permits necessary to 
perform the work specified in the RFP and assume any fees associated with 
doing so 

9. As required, the contractor must l comply with Section 3 requirements, as 
described in Appendix A.  

10. No reimbursement is contemplated to be paid for travel under contracts 
awarded. 

11. Term of Agreement - The term of the contract is four months. 
12. Contracts will become effective on ADR’s notice to proceed date. 
13. Governing Laws and Regulations - The Contractor will be required to comply 

with all applicable Federal State and local requirements identified in the 
executed contract. 

14. Contractor must have a Detroit Class A or B wrecking license at time of 
proposal submission to perform demolition work within Detroit boundaries.  

 
 
 
 
 
 

SECTION 7 
SELECTION CRITERIA 

 
Following receipt of the vendor’s proposal, ADR will evaluate each response.  All proposals that 
meet the minimum qualifications of the RFP will be evaluated.  Any proposal determined to be 
non-responsive to the specifications or other requirements of the RFP, including instructions 
governing submission and format, will be disqualified unless ADR determines, in its sole 
discretion, that non-compliance is not substantial or that an alternative proposed by the vendor 
is acceptable. ADR reserves the right to request clarification of proposals submitted.  If this is 
necessary it will be done in writing with request for a written response by the vendor within a 
specified period of time.   
 
Upon contract award, ADR Consultants, LLC and the vendor shall execute a Services Contract, 
which shall contain all contractual terms and conditions in a form provided by ADR.  No contract 
shall become effective until the contract has been approved and signed by ADR. Prior to 
completion of this approval process, the vendor shall have no authority to begin work under the 
contract.   ADR shall not authorize any payments to the vendor prior to such approval; nor shall 
ADR incur any liability to reimburse the vendor regarding any expenditure for the purchase of 
materials or the payment of services. 
 
The contract shall be deemed authorized to begin work under the contract once the 
requirements of the aforementioned paragraph have been satisfied and upon written receipt of 
said contract. 
 
Evaluation Criteria – Selections will be made based on materials submitted in response to the 
RFP, as well as follow-up interviews if needed.  The following criteria will be used to rate each 
proposal and provide the basis for selection: 
 



RFP No. 09082013a phase10E BOA Non NSP Demolition of Residential and Commercial Properties for the MLB   REV 
3.0  
 

                                                                                                                                              Page 13  

 

Factor 
Number 

Evaluation Factors Maximum 
Points 

3 Ability to Meet Production Goals within Timelines 
The bidder’s demonstration of readiness to proceed and availability to 
complete work assigned within timeframes required 

45 

4 HUD Section 3  
HUD Section 3 Compliance Plan  
(Compete description of HUD Section 3 point allocation is provided with Compliance 
Plan Template) 

5 
 

5 Price  
The ability to demonstrate reasonable costs in performing services and 
activities identified in the RFP.* 

50 

 
 

SECTION 8 
SUBMISSION REQUIREMENTS AND INSTRUCTIONS 

  
Bidders responding to this RFP must complete and submit all required forms, documents or 
additional information requested.  Vendors shall submit one original and two (2) copies plus one 
on a flash drive of their RFP response.  Bidder’s responses to this proposal must be submitted 
in a sealed envelope, which is clearly marked with the following information;   

 RFP# 09082013A 

 Demolition of Residential and Commercial Buildings  

 Company’s Name and Address 

 Proposal Due Date 

 Attention:  Barry Ellentuck - ADR 
 
 
 
 
The proposal must be received no later than 2pm on Friday, September 13, 2013 at: 
 
 
Michigan Land Bank 
Cadillac Place 
3022 West Grand Blvd, Suite 4-600 
Detroit, Michigan 48202 
Attention:  Barry Ellentuck - ADR 
 
 
Proposals can be mailed to the above address or may be delivered in person.  If mailed, 
responses must be received on or before September 13, 2013 at 2pm. Faxed proposals will not 
be accepted.  Proposals received after the deadline will be rejected.  ADR will publicly read all 
proposals received on September 13, 2013 2pm at the address referenced above.  This will be 
the vendor’s opportunity to be informed as to what firms submitted a response to the RFP. ADR 
is not responsible for any unmarked proposals or undelivered proposals regardless of the 
circumstances.  
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Proposals must be signed by an officer or representative of the company who is authorized to 
bind the company to an agreement obligation with ADR.  Proposals submitted by partnership or 
joint venture must list the full names and addresses of all parties.  
 
Proposals received become the property of ADR.  ADR is not responsible for any costs 
associated with the preparation or submission of Proposals.  Responses received will not be 
available for review.  News releases regarding the selections and any issues related to this RFP 
are made only with the prior approval of ADR.  All firms submitting a Proposal will be notified of 
ADR’s selection.  Failure to submit a complete application may result in the disqualification of 
the bidder’s submission.   
 
ADR may make changes to the requirements of this RFP as deemed necessary.  Such 
changes, if made will be in writing, issued through ADR and will be sent to each Bidder 
Respondent who is on record as having requested a copy of the RFP from ADR.  If changes are 
made, ADR may, at its discretion, extend the time allowed for submission of proposals.  Bidders 
are required to advise ADR prior to the RFP deadline of any changes in the principal officers, 
organization, financial ability of, or any other facts presented in the proposal with respect to the 
Bidder or the proposal immediately upon occurrence. 
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ATTACHMENT A 
Submission for Demolition of Residential and Commercial Buildings 

For Michigan Land Bank 
 

PART 1 
Organizational Information 

 
 
Bidder’s Exact Legal Name:  __________________________________________________ 
(Must be Bidder’s name as reflected on its organizational documents, i.e. not a DBA) 
 
List the U.S. State in which Bidder’s Legal Entity is 
organized:________________________ 
 
Bidder’s Type of Legal Entity (check one) 
(     ) Sole Proprietorship   (     )  Limited Liability Corporation 
(     ) Partnership    (     )  Limited Liability Partnership 
(     ) Corporation    (     )  Other:________________ 
 
Certificate of Good Standing 
Bidder’s Taxpayer ID No. 
 
Bidder’s Address:      
___________________________________________________________________ 
Street                                                                 City                 State        Zip Code 
 
Bidder’s Website Address: _________________ Email Address:_____________________ 
 
Phone Number:_____________________________________ 
 
Contact Information: 
 
Name: ______________________________________ 
 
Phone Number:____________________________   email address:_____________________ 
 
Address if different from above: 
 
___________________________________________________________________ 

 
If this is a joint application, include an additional sheet providing all information above. 
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PART 2 
Documents Required for Submission with Proposal 

 
 
Bidder’s Name:  ___________________________________________________ 
 
These documents must be submitted and found acceptable. Failure to submit, 
incomplete information or documents found to be unacceptable will result in 
disqualifying the bidder’s proposal.  No additional review for experience or other factors 
will be considered. 
  

1. Certificate of Good Standing (Corporation) or Certificate of Existence (Limited Liability 
Company) issued by the Michigan Secretary of State (If Respondent is a joint venture, a 
Certificate of Good Standing or Certificate of Existence, as applicable, must be 
submitted for each entity comprising the joint venture.) 

2. Evidence of Insurance: Commercial General Liability with limits not less than 

$2,000,000; Workers Compensation and Employers Liability with limits not less than 

$500,000; and, Automobile Liability with limits not less than $1,000,000 per occurrence.   

3. Evidence of Financial Stability: All Respondents shall include their most recent financial 

statements with the proposal response.  This information will assist in determining the 

Respondent’s financial condition.  ADR is seeking this information to ensure that the 

proposer’s have the financial stability and wherewithal to assure good faith performance. 

4. Three (3) references of related projects, including date of project, contact person and 

phone number, and a brief description of the project.  

5. Conflict of Interest Statement & Supporting Documentation: Respondent shall disclose 

any professional or personal financial interests that may be a conflict of interest in 

representing ADR and The State of Michigan.   In addition, all Respondents shall further 

disclose arrangement to derive additional compensation from various investment and 

reinvestment products, including financial contracts. 

6. Class “A” or Class “B” Wrecking License 

7. Evidence of Bonding Capacity 

8. Section 3 Compliance Plan 

9. Signature Page 

10. Bidders Qualification and Documentation Information 

11. Proposal response - one original and two (2) copies plus one on a flash drive  

12. Identify types and sources of equipment applicable to perform demolition activities 

identified under scope of work. 

13. Collusion Affidavit  

14. Answers to Questions below: 

 

a. Is your Company currently the subject of any regulatory investigation?  If yes, please 

explain. 

 

b. Has your Company ever failed to complete work within the last 5 years?  If yes, 

please explain. 
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c. Has your Company been found non compliant or plead guilty to any regulatory 

violation within the last 5 years?  If yes, please explain. 

 

d. What is the weekly number of demolitions your Company is committing to this 

program? 

 

 

PART 3 
PROPERTY LIST  

 

PROPERTY LIST  

Below properties Require Abatement per Asbestos Survey document to be found at www.mlbdemo.us 
under “Contractor” section 
 
 

City 
Parcel 

Number 
Street 

Number 
Street  
Name 

Square 
Footage 

Detroit 21066433 4810 NOTTINGHAM 2,350 

Detroit 13021732-3 19211 WEXFORD 672 

Detroit 21034834 19971 DRESDEN 1008 

Detroit 16039004 12334 WASHBURN 1,376 

HAZEL PARK 28-25-26-204-014 750 SHEVLIN W 1,056 

FERNDALE 25-33-302-036 21408 WOODSIDE 1,376 

Detroit 12004191 3331 GLENDALE 1,596 

Detroit 22025471 9237 WARD 835 

Detroit 16003635 5590 CLARENDON S 1,418 

Detroit 21026256-7 15431 BRINGARD 1,095 

Detroit 12004082 3025 LESLIE 2,070 

Detroit 16042774 13126 MENDOTA 1,078 

Detroit 22048359 8218 PREST 1,394 

 
 
Emergency Letters will be provided for the following properties. 
 
 
 

Special Instructions: 

Awards may be made to multiple contractors from this procurement.    
  

http://www.mlbdemo.us/
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PART 4 
Affidavit 

 
DEMOLITION OF RESIDENTIAL AND COMMERCIAL BUILDINGS RFP No.                           
 
____________________________________________________________________________ 
Contractor                                                                                                                                               
 
State of Michigan) 
County of) 
 
 
                                                         being duly sworn, 
 
Deposes and says that he/she 
 

(   ) Is the above named Contractor 
 

(   ) Is the authorized representative of the above named Contractor 
 
The Contractor further states that before submitting his/her proposal for the Work, he/she 
reviewed the Standard Specifications for the Demolition of Buildings, prepared by the Michigan 
Land Bank, dated ______ and all bulletins issued thereto as stated in the Proposal Form. 
 
Further, the Contractor certifies that he/she 

 fully understood all provisions stated in those Specifications 

 has had prior experience in the type of Work required by the Contract Documents and 
that he has the necessary finances, personnel and working organization and equipment 
available to execute the proposed Work in accordance with the requirements of the 
Contract Documents. 

 has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
state or federal agency within the past three (3) years 

 has visited the sites identified for demolition in this RFP and is capable of performing the 
scope of work identified in the RFP within the allowable timeframe. 

 
Signed_________________________________                                                                           

 
Subscribed and sworn to before me this                                 day of 2013        
 
_______________________________________my commission expires, 
 
 
Notary Public                                                            County, Michigan. 
 
NOTARY SEAL: 
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PART 5 
Completeness Checklist 

 
 
Use this form to check to ensure that all documents are included with your submission 
 
 
_____   Part 1 – Organizational Information 
 
_____  Part 2 – Required Documents for Submission 
 
_____  Appendix E – Price Proposal 
 
_____  Part 4 – Affidavit 
 
_____  Part 6 -  Affidavit 
 
______ HUD Section 3 Compliance Plan 
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 PART 6 - NON-COLLUSION AFFIDAVIT OF PRIME PROPOSER 

 
State of Michigan) 
 

County Wayne) 

                                                                                                                      ,  

_____________________________________________being first duly sworn, deposes and says that: 
 

He / She is,                                                                                                                       , of 
(Owner, Partner, Officer, Representative, Agent) 

 ______________________________________________________________ 
(Contractor that has submitted the attached Proposal) 

He / She is fully informed respecting the preparation and contents of the attached, Proposal and of all 
pertinent circumstances respecting such Proposal. 

 
Such Proposal is genuine and is not a collusive or sham proposal. 
 
Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or 

parties in interest, including the person making this statement, has in any way colluded, 
conspired, connived or agreed, directly or indirectly with any other Proposer, Firm or person to 
submit a collusive or sham Proposal in connection with the Contract for which the attached 
Proposal has been submitted or to refrain from proposing in connection with such Contract, or 
has in any manner, directly or indirectly, sought by agreement or collusion or communication or 
conference with any other Proposer, Firm or person to fix the price or prices in the attached 
Proposal or the Proposal of any other Proposer, or to fix any overhead, profit or cost element of 
the bid price or the bid price of any other Proposer, or to secure through any collusion, 
conspiracy, connivance or unlawful agreement any advantage against the Michigan Land Bank or 
any person interested in the proposed Contractor; and 

 

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by a collusion, 
conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its agents, 
representatives, owners, partners, employees, or parties in interest, including the person making 
this statement. 

________________________________ 

    (Signature) 

________________________________           

           (Title) 

Subscribed and sworn to before me this                                 day of, 2013            

_______________________________________my commission expires, 

Notary Public                                                            County, Michigan. 

 

NOTARY SEAL: 
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APPENDIX B 
 

These are the instructions which should be followed to fill out the HUD Section 3 Compliance 
Plan which accompanies this RFP. 

 

 
 

           

 
  
Michigan Land Bank HUD Section 3 Compliance Plan Template 

     

     
Suppliers must complete the template documents contained in tabs marked Part A and Part B. If an item is not applicable, select 
or mark N/A in that section of the document. The remaining tabs contain reference information. After completing the items contained  
in the tabs marked Part A and Part B, these items will comprise your  company's initial Michigan Land Bank HUD Section 3 Strategic Compliance Plan.  
During the life of the HUD Section 3 covered contract, your company will email monthly updates of your company's Michigan Land Bank HUD Section 3 
Strategic Compliance  Plan to the Michigan Land Bank Finance- Purchasing Division HUD Section 3 Compliance Office. Specific email 
directions will be provided after companies have been awarded the Section 3 covered contracts by the Michigan Land Bank Finance 
Purchasing Division, HUD Section 3 Compliance Office. 

            

Part A 1. CONTRACTOR INFORMATION                

 Fill in the requested information on each adjacent line. Drop down boxes are provided for some responses.   

 Please identify your company's Section 3 Contact or Payroll Contact person, contact telephone number and email.           

            

Part A 2. CONTRACT INFORMATION                

 Provide the RFP number you are submitting this PLAN to accompany. Use drop down menus where applicable.     

             

            

Part A 3. WORKFORCE INFORMATION                

 Provide information identifying your company's current workforce that will work on or be associated with this    

  demolition contract. Please provide details requested including any existing Section 3 "income eligible"    

 employees.          

            

Part A 4.  PROJECTED WORKFORCE                 

 Provide information on projected workforce required to complete to work on this demolition contract.  Please provide   

 details requested for projected new hires including Section 3 "income eligible" new hires.   

            

Part A 5.  SUB-CONTRACTOR INFORMATION              

 Provide information requested about existing sub-contractors or projected sub-contractors. 
Please 
include   

 details as requested for sub-contracts with Section 3 Business Concerns.      

            

Part A 6. SECTION 3 RESIDENTS AND SECTION 3 "INCOME ELIGIBLE" INDIVIDUALS RECRUITMENT STRATEGY  

 If you plan on including new hires with this contract, provide information requested regarding recruitment of Section 3    

 "income eligible" individuals. See Part B, Income Eligibility, for detailed information about eligible household income    

 limits.           

            

Part A 7. SUB-CONTRACTOR RECRUITMENT STRATEGY            

 If you plan to sub-contract work on this contract, provide information requested about Section 3 Business recruitment.   

            

Part A 8. TRAINING, APPRENTICESHIP, AND OUTREACH            
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 Provide information requested about on-the-job training or apprenticeship opportunities offered by your company.   
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Part A 9. INTENT TO COMPLY                  

 Read the Intent To Comply with the Michigan Land Bank HUD Section 3 contract and reporting requirements. Sign and date    

 this agreement.          

            

Part B. SECTION 3 INCOME ELIGIBLE RESIDENT CERTIFICATION           

 "Income Eligible" individuals must complete the Income Eligibility Part B form to request Section 3 certification.  

 Suppliers must verify  household income eligibility for Section 3 "income eligible" applicants.  Please submit   

 household income verification documentation. Eligible residents living in the local neighborhood or local service area    

 are given Section 3 preference certification.        

            

            

      
Michigan Land 
Bank    

     Planning and Development Department  

    Section 3 Business Concerns Certification  

      Attention: Ms. Shirley Scott, Section 3 Coordinator 

      65 Cadillac Square    

      Detroit, MI 48226    

      313-224-2378    

   E-mail: Sscott@detroitmi.gov   

            

     

  

            

       Version 5/2/2012   
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                       APPENDIX C – ENVIRONMENTAL REQUIREMENTS 
 

 HAZARDOUS MATERIAL REMOVAL SPECIFICATION 

 

PART 1 GENERAL 

 

1.1 WORK INCLUDED 

 

A. Remove and dispose of hazardous materials identified in the Pre-Demolition 

Environmental Assessment (EA) in accordance with United States Environmental 

Protection Agency (USEPA) and Michigan Department Environmental Quality 

(MDEQ) regulations. The hazardous materials in the building structures may 

include, but not limit to, fluorescent light tubes, mercury-containing equipment 

(lamps, mercury switches, thermostats), hazardous drums or containers, 

chlorofluorocarbon (CFC) containing equipment, miscellaneous 

chemicals/products, and other hazardous contaminated materials.  

 

B. Any materials that have not been identified in Pre-Demolition EA report may be 

present in the buildings containing hazardous contaminant concentration above 

the RCRA disposal limits. The hazardous contaminated materials shall be 

removed and disposed of prior to the building demolition. 

 

1.2 REFERENCES 

 

The publications listed below form a part of this specification to the extent referenced.  

The publications are referred to in the text by basic designation only. 

 
 CODE OF FEDERAL REGULATIONS (CFR) 

 

29 CFR Part 1910  Occupational Safety and Health Standards 

 

29 CFR Part 1926  Safety and Health Regulations for Construction 
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40 CFR Part 261  Identification and Listing of Hazardous Waste 

 

40 CFR Part 262  Standards Applicable to Generators of Hazardous Waste 

 

40 CFR Part 263  Standards Applicable to Transporters of Hazardous 

Waste 

 

40 CFR Part 264  Standards for Owners and Operators of Hazardous 

Waste Treatment, Storage, and Disposal Facilities 

 

40 CFR Part 265  Interim Status Standards for Owners and Operators of 

Hazardous Waste Treatment, Storage, and Disposal Facilities 

 

49 CFR Part 171-179  Department of Transportation Regulations to Hazardous 

Materials Transportation  

 

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 

 

NFPA 30 (1990) Flammable and Combustible Liquids Code 

 

NFPA 70 B (1990) Recommended Practice for Electrical Equipment 

Maintenance 

 

NFPA 325M Fire Hazard Properties of Flammable Liquids, Gases, and 

Volatile Solids 

 

STATE OF MICHIGAN 

 



RFP No. 09082013a phase10E BOA Non NSP Demolition of Residential and Commercial Properties for the MLB   REV 
3.0  
 

                                                                                                                                              Page 26  

PA 451, PART 201  Michigan Natural Resources and Environmental 

Protection Act 

 

PA 451, PART 111  Michigan, NREPA Hazardous Waste Management Act 

 

PA 451, PART 115  Michigan, NREPA Solid Waste Management Act 

 

PA 451, part 121  Michigan Liquid Industrial Waste Act 

 

1.3 SUBMITTALS 

 

A. Work Plan 

The Contractor shall submit a work plan including the procedures proposed for 

the accomplishment of removal and disposal of hazardous materials prior to 

proceeding with any removal and disposal work.   

B. Disposal Documents 

The Contractor shall submit a report summarizing all activities including a copy of the 

records of inspections and tests, as well as all analytical results for disposal of hazardous 

materials. 

The Contractor shall provide copies of all licenses, certifications, permits, agreements, 

manifests, chain of custody records, weigh tickets, meter recordings, delivery tickets, and 

receipts required or issued for the disposal of materials, the methods used, and the 

disposal areas and facilities. The Contractor shall also provide a copy of the results of 

tests performed to comply with the requirements of each disposal facility. 

C. Manifests 

The Contractor shall submit a copy of the official manifest for each shipment of removed 

hazardous materials to an approved licensed disposal facility.  All manifests shall be in 

accordance with the requirements of all the applicable Federal, State and Local 

regulations. 
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1.4 SAMPLING AND ANALYTICAL TESTING 

A. All analytical testing and sampling as required for hazardous material disposal shall be 

performed by a certified laboratory.  

 

1.5 REGULATORY REQUIREMENTS 

 

A. The Contractor shall comply with all applicable Federal, State and local regulatory 

requirements related to the hazardous material removal and disposal work.  

 

PART 2 PRODUCTS 

 

 Not Used. 

 

PART 3 EXECUTION 

 

3.1 GENERAL  

 

A. Preparation 

 

The Contractor shall be responsible for obtaining all required permits.  The Contractor 

shall provide approved containers, vehicles, equipment, labor, labels, and manifests and 

other documents necessary for accomplishment of the work. 

 

 B. Safety Guidelines 

 

1. All work associated with hazardous materials shall be performed at 

appropriate Personal Protection Level as defined by OSHA.   
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 2. Personnel working inside the site shall be trained and made thoroughly familiar 

with the safety precautions, procedures, and equipment required for controlling the potential 

hazards associated with this work.  

 

C. Control of Work 

 

The Contractor shall perform work in accordance with the requirements of the drawings and 

specifications and shall take direction from the Department for this contract.   

 

 

3.2 PROTECTION 

 

A. As part of the overall Health and Safety Plan, the Contractor shall conduct air 

monitoring at the site. Air monitoring instruments included Organic Vapor 

Analyzer (OVA) or Photoionization Detector (PID) for monitoring total organic 

vapor levels and Real-time MiniRam for monitoring total dust levels. The 

Contractor may use stricter standards for working under such conditions. 
 

3.3 REMOVAL AND DISPOSAL 

 

A. General 

 

The Contractor shall provide all labor, materials, equipment, transportation, packaging, 

sampling and testing, and incidentals required to perform removal and disposal of hazardous 

materials.  The hazardous materials shall be handled in accordance with all applicable 

Federal and Michigan regulations. 

 

B. Hazardous Materials 

 

All hazardous materials shall be removed from the project site and disposed of in an 

approved licensed facility.  The Contractor shall provide the Department with manifests, 

certificates and other such evidence as may be required by Federal, State, and local 

regulations, to show that hazardous contaminated materials of all types were properly 

transported, received and disposed of in approved disposal facilities.   
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3.4 DISPOSAL 

 

A Disposal of hazardous materials shall be in accordance with all Local, State, and Federal 

solid and hazardous waste laws and regulations, including Resource Conservation and 

Recovery Act (RCRA), Michigan Act 64, Act 136, and Act 451 and conditions specified 

herein.  

 

 END OF SECTION 
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PCB MATERIALS REMOVAL SPECIFICATION 

 

PART 1 GENERAL 

 

1.1 WORK INCLUDED 

 

A. Remove and dispose of PCB transformers, capacitors, and fluorescent light ballasts, and 

other PCB materials.  

 

1.2 REFERENCES 

 

The publications listed below form a part of this specification to the extent referenced. 

The publications are referred to in the text by basic designation only. 
 

 CODE OF FEDERAL REGULATIONS (CFR) 

 

29 CFR Part 1910  Occupational Safety and Health Standards 

 

29 CFR Part 1926  Safety and Health Regulations for Construction 

 

40 CFR Part 761  Polychlorinated Biphenyls (PCB) Manufacturing, 

Processing, Distribution in Commerce and Use Prohibitions 

 

 STATE OF MICHIGAN 

 

PA 451, PART 147  PCB compounds 

 

1.3 SUBMITTALS 
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A. Work Plan 

 

Prior to proceeding with the removal and disposal work, the Contractor shall 

prepare a work plan including the means, methods, and procedures proposed for 

removal and disposal of PCB materials.  

 

The work plan shall provide a detailed description of the methods and equipment 

to be used for each operation and the sequence of operation and safety precautions 

to protect personal and property. The name and location of the licensed disposal 

facilities for all removed PCB materials shall be stated in the work plan.  

 

 

 

 

B. Licensed TSCA Disposal Facilities  

 

The Contractor shall submit the selected licensed TSCA disposal facilities for the 

disposal of all PCB contaminated materials to the Department for approval.  

 

C. Disposal Documents 

 

Copies of all licensed, certificates, permits, weight tickets and waste manifests for TSCA 

materials shall be submitted to the Department verifying proper disposal of the PCB 

contaminated materials.  All manifests shall be in compliance with the requirements of 40 

CFR, Part 761, 40 CFR, Part 262 and State and local regulations.   
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1.4 SAMPLING AND ANALAYTICAL TESTING 

 

A. All analytical testing and sampling as required for PCB materials disposal shall be 

performed by a certified laboratory.  

 

1.5 REGULATORY REQUIREMENTS 

 

A. The Contractor shall comply with all applicable Federal, State and local regulatory 

requirements related to PCB removal and disposal work.  

 

PART 2 PRODUCTS 

 

 Not Used. 

 

PART 3 EXECUTION 

 

3.1 GENERAL  

A.        Preparation 

 

The Contractor shall be responsible for obtaining all required permits.  The Contractor 

shall provide approved containers, vehicles, equipment, labor, labels, manifests and other 

documents necessary for accomplishment of the work. 

 B. Safety Guidelines 

1.    Work associated with hazardous materials shall be performed at 

appropriate Personal Protection Level as defined by OSHA.  

 

2.   Personnel working inside the site shall be trained and made thoroughly  

familiar with the safety precautions, procedures, and equipment required 

for controlling the potential hazards associated with this work.  
 

C. Control of Work 
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The Contractor shall perform work in accordance with the requirements of the drawings and 

specifications and shall take directions only from the Department for this contract. 

3.2 PROTECTION 

B. As part of the overall Health and Safety, the Contractor shall conduct air monitor 

at the site. Air monitoring instruments included Organic Vapor Analyzer (OVA) 

or Photoionization Detector (PID) for monitoring total organic vapor levels and 

Real-time MiniRam for monitoring total dust levels. The Contractor may use 

stricter standards for working under such conditions. 

 

3.3 REMOVAL AND DISPOSAL REQUIREMENTS 

All handling, disposal, waste manifesting, record keeping requirements, as set forth in 40 

CFR 761 – Polychlorinated Biphenyls (PCB) Manufacturing, Processing, Distribution in 

Commerce and Use Prohibitions shall be followed. 

C. PCB Transformers and Capacitors Removal  

Transformers and capacitors found at the site may contain PCBs. If it is found that these 

transformers and capacitors contain PCBs, they shall be removed, segregated from other 

material, and disposed of in a licensed TSCA facility.  

 

D. PCB Ballasts Removal 

Fluorescent light fixtures, which may contain PCB ballasts are present at the buildings at the 

site. The Contractor shall properly remove and segregate PCB ballasts from other materials, 

and dispose of PCB ballasts in a licensed TSCA facility. 

E. Spills 

The Contractor shall, at its cost clean up any spills of PCB on-site or off-site that occur 

because of the Contractor’s negligence during removal and disposal activities. Immediate 

containment actions shall be taken as necessary to minimize the effect of any spill or 

leak.  The Contractor shall immediately notify the Department and appropriate 

governmental authorities of the incident.  Cleanup shall be in accordance with applicable 

Federal, State, and local laws and regulations. 

 

 END OF SECTION 
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Appendix D – RFP/Contract Definitions 
 

I. DEFINITIONS 
Capitalized terms, or pronouns defined herein, or used in the remaining Contract Documents, 

incorporated by reference, shall have the definitions set forth herein unless a different meaning is 

made clear by the context.  

ADR – Means ADR Consultants, LLC a private company contracted by the Michigan Land Bank to 

provide demolition Technical Assistance. 

ADEQUATELY WET – means sufficiently mixed or penetrate with liquid to prevent the release of 
particulates or visible emissions. 
 
ASBESTOS CONTAINING MATERIAL (ACM) – includes both friable (i.e., easily crumbled or reduced 

to particles) asbestos-containing material or Class I non-friable asbestos-containing material. 

BACKFILL- means filling the Open Hole left after removal of the Foundation to Final Grade level, 

with approved Backfill material according to the Specifications. 

BULLETINS- means any additional Contract provisions, changes, revisions or clarifications of the 

Contract Documents issued in writing by the Director; on behalf of the MLB, to prospective 

proposers prior to the receipt of the proposals. 

CHANGE ORDERS- means any material change to the overall scope of the Contract, which requires 

prior approval by the MLB.  Example: changes in Contract price, which may result from changes in 

Scope of Work requirements. 

MLB- means the Michigan Land Bank, a municipal corporation. 

CLASS A LICENSE- means a wrecking Contractor’s license authorizing the holder thereof to wreck all 

types of buildings and structures including wood frame masonry, steel frame and reinforced 

concrete buildings and structures unlimited by height. 

CLASS B LICENSE- means a wrecking Contractor’s license authorizing the holder thereof to wreck 

non-concrete or steel frame structures less than or equal to three (3) stories or thirty-five (35) feet 

in height. 

COMPLETE WORK- means the Contractor’s compliance with all licensing, permit, safety, and 

environmental requirements as well as site clearance, demolition of all buildings to include exterior 

walls, basement walls, basement foundations, footings, and slab-on-grade, appurtenances, 

contiguous buildings, fences, concrete walks, drives, transportation of debris, and backfilling and 

finishing the site surface with a Final Grade. 
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CONTRACT or CONTRACT DOCUMENTS- means all directions, requirements, standards, terms and 

conditions of performance as specified in this RFP in addition to any additional Contract provisions, 

changes, revisions or clarifications authorized by the Director or the Director’s designee.  

CONTRACTOR- means the individual or legal entity contracting with ADR for performance of the 

prescribed Work. 

 

DEMOLITION OFFICE – means TBD 

DRAWINGS or CONTRACT DRAWINGS- means those drawings specifically entitled, dated and listed 

in this RFP, the Contract or any Bulletin. 

EMERGENCY- means any building of such questionable structural integrity that it is deemed to be in 

imminent danger of collapse as determined by a Michigan Land Bank Building Official.  

EMERGENCY DESIGNATED STRUCTURES – any building declared an Emergency that is awarded to a 

Contractor for demolition in accordance with these Specifications. 

EXPERIENCED – means the Proposer/Wrecking Company has at least three years demolition 

experience and has demolished at a minimum one hundred (100) residential and twenty (20) 

commercial structures.   

EXTRA WORK- means Work other than that expressly stated or implied in the Contract Documents 

at the time of execution of the Contract. 

FINAL GRADE- means removing all excess material, rubbish, and debris from the premises, and 

leveling the surface of the lot to conform to the grade of the abutting properties.  The leveling of 

the lot surface shall prevent excessive liquid run off into the abutting street, alley or adjacent 

properties or cause pooling.  

FOUNDATION – all parts of a demolished structure still existing in the ground after Knockdown and 

Load-out, including but not limited, to basement walls, basement foundations, footings and slab on 

grade foundations.  

HAZARDOUS MATERIALS- explosives, pyrotechnics, flammable gas, flammable compressed gas, 

nonflammable compressed gas, flammable liquid, combustible liquid, oxidizing materials, poisonous 

gas, poisonous liquid, irritating material, etiologic material, radioactive material, corrosive material, 

or liquefied petroleum gas. Michigan Fire Prevention Code, Public Act 207of 1941 Also see Title 48 

CFR, Part 171.8, Part 172.101, 40 CFR 26.13, and 49 CFR 171.8.  

 

KNOCKDOWN- means the structure is brought down into the basement area or in a neat pile on the 

grade. 
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LOAD-OUT or LOAD-OUT PHASE- means the removal of demolition debris after Knockdown , 

occurring prior to the removal of the Foundation.    

NATIONAL EMISSION STANDARDS FOR HAZARDOUS AIR POLLUTANTS (NESHAP) - are air quality 

standards issued under the Clean Air Act for emissions standards set by the United States 

Environmental Protection Agency (EPA) for an air pollutant not covered by The National Ambient 

Air Quality Standards (NAAQS) that may cause an increase in fatalities or in serious, irreversible, or 

incapacitating illness. 

NOTICE- means written notice. 

OPEN HOLE – is a depression in the earth resulting from excavation and removal of all demolition 

debris and the Foundation of the structure after Knockdown.    

PAYMENT BOND- is a bond secured by the Contractor that assures payment as required by law to 

all persons supplying labor and material in the execution of the Work provided for in the Contract. 

PERFORMANCE BOND- is a bond executed in connection with a Contract to secure fulfillment of all 

the Contractor’s Contractual obligations.   

PERMIT – is an official certificate, that authorizes performance of a specified activity (i.e., 

construction, repair, demolition), issued by the approving authority with proper jurisdiction. 

REQUEST FOR PAYMENT- means an invoice submitted by the Contractor for Work performed under 

the Contract. 

RESPONSIBLE PROPOSER- is a Contractor possessing the demonstrated judgment, skill, ability, 

capacity, experience and integrity, requisite and necessary to perform the Work to standards and in 

the specified time, without regard to competing Contract commitments. See e.g., MCL 123.501  

RESPONSIVE PROPOSAL- is a proposal that conforms, in all-material aspects, to the terms, 

conditions, specifications and requirements of the solicitation. See e.g., MCL 123.502 

SCOPE OF WORK- encompasses all Contract performance requirements expressly stated or implied 

that are required to be furnished and completed by the Contractor in order to properly satisfy all 

Contract terms and conditions, except “Extra Work” as defined herein. 

SITE- means the area bounded by the perimeter of the address supplied in the Contract or Notice to 

Proceed in which the Contractor has agreed to confine its operations.  In special cases it may 

include other adjacent areas as may be designated by the Director or the Director’s designee. 

SPECIFICATIONS- means all of the directions, requirements, standards, terms and conditions of 

performance as specified in this RFP and the other Contract Documents. 
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SUBCONTRACTOR- means a person, firm, or corporation, other than the Contractor or its 

employees that Contracts with the Contractor to furnish, labor, labor and materials, or labor and 

equipment, at the site, but shall not include one who merely furnishes materials or equipment.  All 

subcontractors shall be approved in advance by the Department. 

SURETY BOND- in this context includes a Performance and Payment Bond as defined above and 
shall satisfy the requirements of 24 CFR 85.36(h)(1)-(3). 
 
TOXIC MATERIALS- means any of 77 toxic substances and 63 flammable substances under the 
accident prevention provision of Section 112(r) of the Clean Air Act (CAA) and listed in Title 40, Part 
68 of the Code of Federal Regulations (CFR); that in sufficient concentration, alone or in 
combination, poses a severe threat of gross damage to or destruction of the health, safety, or 
welfare of human, animal, or desirable plant life, or of the environment.  Also see, Michigan Fire 
Prevention Code, Michigan Public Act 207 of 1941. It is important to note that Toxic Materials are a 
sub-set of Hazardous Materials consequently regulations concerning such substances are 
thoroughly addressed at the State and Federal Levels. 
 
UTILITIES- means all public or private utility companies such as DTE Energy, SBC Ameritech Telephone 

Co., the Detroit Water and Sewerage Department, and the Detroit Public Lighting Department, to 

include name changes of any Utility listed. 

 

UNBALANCED PROPOSAL- is a Proposal offer that contains a substantial variation in price to the extent 

that it affects the proposal process by giving the Proposer an advantage or benefit not allowed other 

Proposers. 

WORK- is the explicit and implicit Contract Requirements as defined in the Scope of Work. 
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FREQUENTLY ASKED QUESTIONS 
 

1. It states in the specs for this demo RFP that a “bond certificate” is require upon 
submission of these bids.  Can you please elaborate on this? 
A bond is required to be awarded the work.  For purposes of the RFP a letter from your 
bonding agent confirming that you are eligible to be bonded for the amount quoted in 
your proposal response should be included with each RFP response. 

 
2. Is it possible to put the RFP’s on one or two flash drives in lieu of utilizing one 

flash drive for each RFP? 
Yes.  Please put submit ONE flash drive with each RFP response saved as a separate 
file. 

 
3. Is the entire RFP required to be turned in at the time of bid or only the documents 

to be filled? 
You only need to return the forms which require you to submit information to ADR 
and any additional documentation which supports your RFP submittal.  It is not 
necessary to return the instructions and the requirements sent to you.  Pay particular 
attention to the required submittal information and the checklist included to ensure that 
all required information is returned.  

 
4. The document states that the vendor will obtain permits.  Will the vendor be 

required to obtain utility clearances? 
No. MLB will pay for and provide all utility clearances as specified in the bid documents.  
Contractor is responsible for the cost of the demo permit estimated at $150 for an 
average residential structure. 

 
5. What is the meaning of ABATED? 

Asbestos already removed by a licensed contractor. 
 

6. Will partial payments be allowed at open hole? 
NO.  Vendor shall invoice for work upon completion or per expedited payment option .   

 
7. Should we decide to submit multiple RFPS do we need 2 copies of each RFP even 

though everything is identical?  Can we select which groups for which we would 
like to be considered and submit one RFP?   
No.  Suppliers must submit a complete bid response for each RFP as per the 
instructions of the RFP. 
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Appendix E – Pricing 

 

 

Address City  Type  Abatement Cost Demolition Cost Total 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8 

9. 

10. 

 

    Total: 

 

Expedited Payment Option: 

Contractor can have option to invoice job at Wood Load out instead of at completion.  ADR will 

begin processing contractor payment while work is underway to shorten (30) day pay cycle to 

net payment to contractor within days (0-14) after completion.  Please advise discount level to 

above pricing if payment can be expedited to contractor (0-14) days after completion.  

Expedited payment option only available to contractors offering pricing discount from regular 30 

day pay timeline. 

 

Total Discount Amount = $_______________________ 

 


